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B.1 GENERAL DESCRIPTION 

The work shall be performed in accordance with all sections of this task order and the additional 

terms and conditions of the Contractor’s Alliant master contract. An acronym listing to support 

this TOR is included in Section J, List of Attachments. 

B.5 ACCESS FEE 

The amount of the CAF for use of the Alliant contract is 3/4 %, i.e. (.0075) of the total price/cost 

of Contractor performance. 

GSA-issued Task Orders:  

Orders in excess of $13.3 million/year are capped at $100,000 per year. 

B.6 ORDER TYPE 

The Contractor shall perform the effort required by this task order on a Cost Plus Fixed Fee 

(CPFF) Term basis for: 

CLINs 0001A, 1001A, 2001A, 3001A, 4001A – PACAF Labor 

CLINs 0001B, 1001B, 2001B, 3001B, 4001B – AFGSC Labor 

CLINs 0007A, 1007A, 2007A, 3007A, 4007A – PACAF Surge Labor 

CLINs 0008, 1008, 2008, 3008, 4008 – Develop PACAF and AFGSC Geospatial Tools 

and Applications Labor NTE 

CLIN X007A - PACAF Surge Labor, will enable increased support for Contractor efforts that are 

a result of manmade and natural disasters; a surge requirement does not exist for AFGSC. 

CLIN X008 – Develop Geospatial Tools and Applications Labor will support all development not 

able to be handled by on Site Web-developers. For example, there is currently one full-time 

equivalent (FTE), on-site web developer (each) at PACAF and AFGSC. 

CLIN X008 – Develop Geospatial Tools and Applications Labor will support all development not 

able to be handled by on Site Web-developers. For example, there is currently one full-time 

equivalent (FTE), on-site web developer (each) at PACAF and AFGSC Headquarters (see Section 

H.3.2). In the event that requirements necessitate additional manpower to meet project deadlines or 

specialty skills to best meet the needs of a specific customer project, CLIN X008 will be utilized to 

provide the added resources / capabilities, beyond the developer staffing levels listed in H.3.2. 

CLIN X008 will also be utilized for any training related to the developed applications that cannot 

be readily addressed by the web developers listed in H.3.2. For Option Years 1 through 4 where X 

corresponds to the OptionYear, NSP SubCLINs X008A may be funded for PACAF and NSP 

SubCLINs X008B may be funded for AFGSC, up to the PACAF and AFGSC combined ceiling 

total provided for X008 for each Option Year. See Section C.4.5 for further details. 

B.6.1 AT COST NOT TO EXCEED (NTE) ITEMS 
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There are ancillary tool and personnel requirements that cannot be accurately predicted at this 

time. As a result, the task order includes at cost CLINs for the following items: 

CLINs 0002A, 1002A, 2002A, 3002A, 4002A – PACAF Travel 

CLINs 0002B, 1002B, 2002B, 3002B, 4002B – AFGSC Travel 

CLINs 0003A, 1003A, 2003A, 3003A, 4003A – PACAF ODCs 

CLINs 0003B, 1003B, 2003B, 3003B, 4003B – AFGSC ODCs 

CLINs 0004A, 1004A, 2004A, 3004A, 4004A – PACAF Cost of Living Allowance / 

Housing Allowance (COLA/HOLA) 

CLINs 0005A, 1005A, 2005A, 3005A, 4005A – PACAF Relocation Costs 

CLINs 0006, 1006, 2006, 3006, 4006 – Contract Access Fee. For Option Years 1 

through 4 where X corresponds to the Option Year, NSP SubCLINs X006A may be 

funded for PACAF and NSP SubCLINs X006B may be funded for AFGSC, up to the 

PACAF and AFGSC combined ceiling total provided for CLINs X006 for each Option 

Year. 

B.7 SERVICES AND PRICES/COSTS 

The following abbreviations are used in this price schedule: 

CAF: Contract Access Fee 

CLIN: Contract Line Item Number 

COLA: Cost of Living Allowance 

CPFF: Cost Plus Fixed Fee 

HOLA: Housing Allowance (Overseas Housing Allowance in Guam, Korea and Japan; 

Basic Allowance for Housing in Alaska and Hawaii) 

NSP: Not Separately Priced 

NTE: Not To Exceed 
 ODC:    Other Direct Costs 

 

B.7.1 BASE PERIOD LABOR 

CLIN Description 

Estimated  

Cost Fixed Fee 

Total Estimated 

Cost Plus Fixed Fee 

0001A PACAF Labor 
(Tasks 1-6) 

   

0001B AFGSC Labor 
(Tasks 1-6) 

   

0007A 
PACAF Surge 

Labor (Tasks 1-6) 
   

0008 

Develop 

Geospatial Tools 

and Applications 

(C.4.5, Task 5) 

   

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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TRAVEL, ODCs, COLA/HOLA, Relocation and CAF CLINs 

CLIN Description  Total Ceiling Price 

0002A 
PACAF Travel Including Indirect Handling 

Rate  NTE  

 

0002B 

AFGSC Travel Including Indirect Handling 
Rate  

NTE 

$  

0003A 

PACAF ODCs Including Indirect Handling 

Rate  

NTE 

$  

0003B 
AFGSC ODCs Including Indirect Handling 
Rate  

NTE 

$  

 

0004A 
PACAF COLA/HOLA Including Indirect 

Handling Rate  

NTE 

 
 

0005A 
PACAF Relocation Costs Including 
Indirect Handling Rate  

NTE 

$  

 

0006 Contract Access Fee NTE $  

TOTAL CEILING BASE PERIOD CLINS: $7,031,867 

B.7.2 OPTION YEAR 1  LABOR 

CLIN Description 

Estimated  

Cost Fixed Fee 

Total Estimated 

Cost Plus Fixed Fee 

1001A 
PACAF Labor 

(Tasks 1-6) 
   

1001B 
AFGSC Labor 

(Tasks 1-6) 
   

1007A 
PACAF Surge 

Labor (Tasks 1-6) 
   

1008 

Develop 

Geospatial Tools 

and Applications 

(C.4.5, Task 5) 

   

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4)(b) (4)

(b) (4) (b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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1008A 

Develop PACAF 

Geospatial Tools 

and Applications 

(C.4.5, Task 5) 

NSP NSP NSP 

1008B 

Develop AFGSC 

Geospatial Tools 

and Applications 

(C.4.5, Task 5) 

NSP NSP NSP 

 

TRAVEL, ODCs, COLA/HOLA, Relocation and CAF CLINs 

CLIN Description  Total Ceiling Price 

1002A 

PACAF Travel Including 

Indirect Handling Rate 

 
NTE $  

 

1002B 

AFGSC Travel Including 
Indirect Handling Rate 

 

NTE 

$  

1003A 

PACAF ODCs Including 

Indirect Handling Rate 

 

NTE 

 

1003B 

AFGSC ODCs Including 

Indirect Handling Rate 

 

NTE 

  

1004A 

PACAF COLA/HOLA 

Including Indirect Handling 

Rate  

NTE 

 

1005A 

PACAF Relocation Costs 

Including Indirect Handling 

Rate  

NTE 

  

1006 

Contract Access Fee 
NTE 

  

1006A 

PACAF Contract Access 

Fee 
NSP 

NSP 

1006B 

AFGSC Contract Access 

Fee 
NSP 

NSP 

TOTAL CEILING OPTION YEAR 1 CLINS: $8,402,381 

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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B.7.3 OPTION YEAR 2 LABOR 

CLIN Description 

Estimated  

Cost Fixed Fee 

Total Estimated 

Cost Plus Fixed Fee 

2001A 
PACAF Labor 

(Tasks 1-6) 
   

2001B 
AFGSC Labor 

(Tasks 1-6) 
   

2007A 
PACAF Surge 

Labor (Tasks 1-6) 
   

2008 

Develop 

Geospatial Tools 

and Applications 

(C.4.5, Task 5) 

   

2008A 

Develop PACAF 

Geospatial Tools 

and Applications 

(C.4.5, Task 5) 

NSP NSP NSP 

2008B 

Develop AFGSC 

Geospatial Tools 

and Applications 

(C.4.5, Task 5) 

NSP NSP NSP 

 

TRAVEL, ODCs, COLA/HOLA, Relocation and CAF CLINs 

CLIN Description  Total Ceiling Price 

2002A 

PACAF Travel Including 

Indirect Handling Rate 

 
NTE  

 

2002B 

AFGSC Travel Including 
Indirect Handling Rate 

 

NTE 

$  

2003A 

PACAF ODCs Including 

Indirect Handling Rate 

 

NTE 

 

 

2003B 

AFGSC ODCs Including 

Indirect Handling Rate 
 

NTE 

$  

 

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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2004A 

PACAF COLA/HOLA 

Including Indirect 

Handling Rate  

NTE 

 
 

2005A 

PACAF Relocation 
Costs Including Indirect 

Handling Rate  

NTE 

$  

 

2006 Contract Access Fee NTE $  

2006A 
PACAF Contract Access 

Fee 
NSP NSP 

2006B 
AFGSC Contract Access 
Fee 

NSP NSP 

TOTAL CEILING OPTION YEAR 2 CLINS: $10,238,409 

B.7.4 OPTION YEAR 3 LABOR 

CLIN Description 

Estimated  

Cost Fixed Fee 

Total Estimated 

Cost Plus Fixed Fee 

3001A 
PACAF Labor 

(Tasks 1-6) 
   

3001B 
AFGSC Labor 

(Tasks 1-6) 
   

3007A 
PACAF Surge 

Labor (Tasks 1-6) 
   

3008 

Develop 

Geospatial Tools 

and Applications 

(C.4.5, Task 5) 

   

3008A 

Develop PACAF 

Geospatial Tools 

and Applications 

(C.4.5, Task 5) 

NSP NSP NSP 

3008B 

Develop AFGSC 

Geospatial Tools 

and Applications 

(C.4.5, Task 5) 

NSP NSP NSP 

 

TRAVEL, ODCs, COLA/HOLA, Relocation and CAF CLINs 

CLIN Description  Total Ceiling Price 

3002A 

PACAF Travel Including 

Indirect Handling Rate 
NTE $  

(b) (4)

(b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4)(b) (4)

(b) (4) (b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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3002B 

AFGSC Travel Including 
Indirect Handling Rate 

 

NTE 

$  

3003A 

PACAF ODCs Including 

Indirect Handling Rate 

 

NTE 

$  

3003B 

AFGSC ODCs Including 

Indirect Handling Rate 

 

NTE 

$  

3004A 

PACAF COLA/HOLA 

Including Indirect Handling 

Rate  

NTE 

 

3005A 

PACAF Relocation Costs 

Including Indirect Handling 

Rate  

NTE 

$  

3006 

Contract Access Fee 
NTE 

$  

3006A 

PACAF Contract Access 

Fee 
NSP 

NSP 

3006B 

AFGSC Contract Access 

Fee 
NSP 

NSP 

TOTAL CEILING OPTION YEAR 3 CLINS: $10,991,840 

B.7.5 OPTION YEAR 4 LABOR 

CLIN Description 

Estimated  

Cost Fixed Fee 

Total Estimated 

Cost Plus Fixed Fee 

4001A 
PACAF Labor 

(Tasks 1-6) 
   

4001B 
AFGSC Labor 

(Tasks 1-6) 
   

4007A 
PACAF Surge 
Labor (Tasks 1-6) 

   

4008 

Develop 

Geospatial Tools 

and Applications 

(C.4.5, Task 5) 

   

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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4008A 

Develop PACAF 

Geospatial Tools 

and Applications 

(C.4.5, Task 5) 

NSP NSP NSP 

4008B 

Develop AFGSC 

Geospatial Tools 

and Applications 

(C.4.5, Task 5) 

NSP NSP NSP 

 

TRAVEL, ODCs, COLA/HOLA, Relocation and CAF CLINs 
CLIN Description  Total Ceiling Price 

4002A 

PACAF Travel Including 

Indirect Handling Rate 

 
NTE $  

 

4002B 

AFGSC Travel Including 
Indirect Handling Rate 

 

NTE 

$  

4003A 

PACAF ODCs Including 

Indirect Handling Rate 

 

NTE 

$  

4003B 

AFGSC ODCs Including 
Indirect Handling Rate 

 

NTE 

$  

 

4004A 

PACAF COLA/HOLA 

Including Indirect 

Handling Rate  

NTE 

 
 

4005A 

PACAF Relocation 
Costs Including Indirect 

Handling Rate  

NTE 

$  

 

4006 Contract Access Fee NTE $  

4006A 
PACAF Contract Access 

Fee 
NSP NSP 

4006B 
AFGSC Contract Access 

Fee 
NSP NSP 

TOTAL CEILING OPTION YEAR 4 CLINS: $13,692,785 

TOTAL CEILING ALL CLINS: $50,357,282 

B.12 SECTION B TABLES 

B.12.1 INDIRECT HANDLING RATES 

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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B.13 LIMITATION OF FUNDING 

See 52.232-22 Limitation of Funds (Apr 1984) clause at Section 

B.13.1 LIMITATION OF GOVERNMENT’S OBLIGATION  

The estimated performance period covered by the allotments currently available for the mandatory 

CLINs is from award through June 2015 for AFGSC and through June 30, 2015 for PACAF. The 

task order will be modified to add funds incrementally up to the maximum of $50,382,467.00 equal 

to the awarded amount over the life of this TO. These allotments constitute when added in total the 

estimated cost for the purpose of FAR Clause 52.232-22, Limitation of Funds, which applies to this 

task order on a CLIN-by-CLIN basis. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



(b) (4)

(b) (4)

(b) (4)
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2002B 

2003A 

2003B 

2004A 

2005A 

2006 

2006A 

2006B 

Subtotal   $10,238,409       
  

3001A 

3001B 

3007A 

3008 

3008A 

3008B 

3002A 

3002B 

3003A 

3003B 

3004A 

3005A 

3006 

3006A 

3006B 

Subtotal   $10,991,840       
  

4001A 

4001B 

4007A 

4008 

4008A 

4008B 

4002A 

4002B 

4003A 

4003B 

4004A 

4005A 

4006 

4006A 

4006B 

Subtotal 

TOTAL   $50,357,282    
 

  
 

(b) (4)

(b) (4) (b) (4) (b) (4) (b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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NOTE: The section numbers in this Task Order correspond to the section numbers in the 

Alliant Contract. Section C of the Contractor’s Alliant Contract is applicable to this Task Order 

and is hereby incorporated by reference. In addition, the following applies: 

C.1 GENERAL PROJECT OVERVIEW  

C.1.1 PURPOSE 

The purpose of this order is to provide Installation GeoBase Support to continue to improve 

the safety and effectiveness of the warfighter by evolving the GeoBase Garrison, GeoReach 

and Expeditionary GeoBase environments at Pacific Air Forces (PACAF) and by “standing 

up” and sustaining the Garrison GeoBase capability at Air Force Global Strike Command 

(AFGSC). 

PACAF and AFGSC need Contractor Installation GeoBase Support to attain, maintain and 

sustain their GeoBase vision of one geospatial information structure that electronically 

depicts all outside and inside Civil Engineering infrastructure on each Air Force installation. 

The Installation GeoBase Support capability is focused on development, exploitation, and 

sustainment of a single, common, secure geospatial information structure to support basing 

requirements and increase situational awareness at Air Force installations. Specifically, the 

required Installation GeoBase Support Contractor services at PACAF and AFGSC shall 

support the attainment of the Installation GeoBase Support capability to support the 

warfighters’ unique, emerging needs in both the Expeditionary (including GeoReach) and 

Garrison GeoBase environments by: 

Developing and maintaining standard yet agile core capabilities depicting air 

installations of consequence 

Employing standard quality assurance practices to create, collect and maintain 

standard geospatial data sets 

Implementing a geospatial enterprise architecture for long-term sustainment that 

achieves increased utility and savings from the GeoBase Service capabilities 

Developing web-based geospatial tools and applications that demonstrate the value of 

the GeoBase Service and leverage capabilities to achieve seamless mission integration. 

C.1.2 BACKGROUND 

GeoBase, commissioned in July 2001, supports the Air Force (AF) Civil Engineering (CE) 
mission. It does this by providing accurate and current satellite imagery and map data 

representing real-world features and conditions for AF installations, ranges, and property. 

GeoBase strives to provide ready access to its core capabilities through the four GeoBase 

services: Strategic GeoBase, Garrison GeoBase, Expeditionary GeoBase, and GeoReach. 
Committed personnel and sophisticated information technology (IT) infrastructure enable these 
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services. The processes associated with the GeoBase Service’s core data and capabilities fall into 

four primary services. Strategic GeoBase provides visualization from a broader, regional 
levelthat emphasizes interactions between the AF installation, the surrounding community, and 

other Department of Defense (DoD) installations. Garrison GeoBase integrates many 

overlapping mapping efforts across installations, providing a structure for Base Operational 

Support and a training environment for warfighters who will execute Expeditionary GeoBase 
operations at Forward Operating Locations (FOL). Expeditionary GeoBase provides a 

streamlined, forward-deployed  of Garrison GeoBase capabilities. GeoReach is an extension of 

Expeditionary GeoBase that provides an expeditionary site mapping and base location capability. 

Through its data, capabilities, and primary services GeoBase has committed itself to efficient 

and effective support for CE, AF, and DoD decision makers. The Program’s reach extends 

across the greater GeoBase community to provide the installation geospatial situational 

awareness necessary to serve national interests. Emerging and evolving mission requirements 

will drive further advancements in GeoBase processes and capabilities, for a program rooted in 

standard yet agile warfighter support. 

To meet current and emerging requirements, the GeoBase Service will pursue five 

goals established by the AF Civil Engineer (AF/A7C). GeoBase will: 

Provide a standard yet agile AF program to support the warfighters’ unique, 

emerging needs in both the expeditionary and garrison environments 

Create, enforce and maintain geospatial data standards through quality assurance 

Develop a geospatial enterprise architecture that achieves increased utility and 

savings Obtain adequate resources to sustain and improve geospatial capabilities 

Ensure customers and stakeholders recognize the value of GeoBase and leverage 

program capabilities to achieve seamless mission integration. 

By achieving these Goals, GeoBase will realize a vision of acceptance and accessibility 

across the AF, for a program that provides structured geospatial capabilities for a full range 

of mission applications. 

C.1.3 AGENCY MISSION 

C.1.3.1 PACAF GEOBASE MISSION 

The Pacific Air Forces (PACAF) is an Air Force Major Command responsible for the Pacific 

Area of Responsibility (AOR) with a global reach from the west coast of the Continental United 

States (CONUS) to the East coast of the African continent. This Statement of Work requires on-
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site Contractor technical assistance at PACAF Headquarters as well as a surge capability to 

quickly respond to manmade and natural disasters.  

C.1.3.2 AFGSC GEOBASE MISSION 

The Air Force Global Strike Command (AFGSC) is an Air Force Major Command in charge 

of the United States' nuclear arsenal. AFGSC assumed responsibility for the nuclear-capable 

assets of Air Force Space Command in December 2009 and the nuclear-capable assets of Air 

Combat Command in February 2010 as part of a phased approach to unify all Air Force 

nuclear-capable assets under one command. AFGSC was activated in August 2009 with its 

Headquarters (HQ) at Barksdale AFB, LA. The AFGSC CE manages installations within 

CONUS and will soon standup the initial AFGSC GeoBase capability. 

C.1.4 CURRENT IT/NETWORK ENVIRONMENT 

PACAF and AFGSC have invested a number of technologies to support the GeoBase Service. 

It is expected that PACAF and AFGSC will upgrade the infrastructure as necessary to remain 

current with industry standards for tool utilization. As a result, the Contractor will need to 

have the capabilities and resources to provide the expertise, as applicable. This includes: 

ESRI’s ArcGIS client solutions (up to current version) 

Some JAVA and XML programming. 

Earth Resources Data Analysis System (ERDAS) Imagine Professional Suite 

Current Oracle ( 11g) and web development tools 

The Spatial Data Standards for Facilities, Infrastructure and Environment (SDSFIE 

( 3.0) 

Other applicable metadata content and accuracy standards (e.g. Federal Geographic 

Data Committee [FGDC] or Defense Installation Spatial Data Infrastructure [DISDI] 

Geospatial Metadata Profile [DGMP]). 

Current network topologies for AFGSC and PACAF are depicted in Section J, List 

of Attachments. 

C.1.4.1 PACAF IT/NETWORK ENVIRONMENT 

Over the past several years, each PACAF installation has procured initial hardware and 

software resources and has migrated legacy systems towards the GeoBase concept of 

operations. PACAF GeoBase has a presence on both unclassified and classified military 

networks. Web servers deliver the web viewer applications to GeoBase user’s desktops. A full-

time Web Developer on-site at PACAF HQ provides the expertise in web programming 

languages, sets up and configures the web servers, and develops geospatial tools web 

applications. ESRI ArcGIS (Currently 9.3.1) Server and Oracle  11g are the back-end 

applications. During the task order, it is expected that PACAF and AFGSC will upgrade the 

infrastructure as necessary to remain current with industry standards. All Contractor personnel 

that work on or configure the GeoBase servers are designated as Information Assurance 
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Technical (IAT) Level II and must comply with DoD Directive 8750.01-M certification 

requirements (see Section H.3.1). 

Each PACAF installation has 1 database server and 1 web server to support their local 

customers. HQ PACAF has 1 database server that holds the consolidated GeoBase data from 

all the PACAF bases and 4 web servers for hosting various PACAF-wide GeoBase 

applications and web viewers. Average Civil Engineering squadron users at each installation 

are around 300, with an increase of 300 additional users from Wing squadrons and tenants. 

Recent monthly averages for PACAF HQ GeoBase Servers are 150 active log-on sessions and 

3,500 website hits. Servers shall be acquired and periodically refreshed by the Contractor 

under this work statement and are configured by the Contractor GeoBase Architect (Database / 

Network Administrator). The GeoBase Architect provides the technical expertise on-site at 

PACAF HQ to setup and maintain an enterprise geospatial information system that 

encompasses installations within PACAF. Duties include configuring and troubleshooting the 

GeoBase geospatial databases and web servers and ensuring that the GeoBase architecture 

conforms to the latest AF Information Assurance policies and procedures. The Contractor 

GeoBase Architect obtains and keeps current an Authority to Connect / Authority to Operate 

for the PACAF GeoBase system. 

C.1.4.2 AFGSC IT/NETWORK ENVIRONMENT 

AFGSC is a new command formed in FY 2010 and is comprised of bases that formerly 

reported to other AF commands. Current Geospatial information is not highly integrated and 

resides in separate legacy systems. The new geospatial databases will form a foundation for 

migrating legacy systems to new enterprise systems that implement the GeoBase concept. 

AFGSC is just beginning its legacy system migration (initiating in FY 2011) to attain their 

GeoBase vision of one geospatial information structure. AFGSC plans to utilize a GeoBase 

software development approach similar to that used for the PACAF installations. Average 

Civil Engineering squadron users at each installation are around 250, with an increase of 150 

additional users from Wing squadrons and tenants. Contractor support will facilitate continued 

migration of AFGSC legacy systems and the ongoing development of new enterprise 

information systems to support the AFGSC GeoBase Service at multiple AFGSC installations. 

Hardware and software tools may be acquired and periodically refreshed by the Contractor 

under this work statement where not otherwise available under AF-wide Contracts (see H.24 

and H25). 

C.2 SCOPE OF WORK 

The Contractor shall provide Legacy Systems Migration for new GeoBase Service users at 

AFGSC to attain the GeoBase Service. The Contractor shall sustain the PACAF GeoBase 

Service and related support (including mission critical support, see H.28) and evolve the 

system by developing new geospatial tools. Non-Key Personnel Requirements are 

summarized in H.3. Projected on-site staffing requirements at start-up are summarized in 

Section H.3.2. 
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The Contractor shall provide GeoBase technical assistance principally at government sites but 

also at Contractor sites in the areas that include but are not limited to program and project 

management, strategic and implementation planning, resource inventory and evaluation, 

system and database administration, user needs assessments, business process reengineering, 

resource inventory and evaluation, interface control documentation, system documentation, 

service assurance, specialized support related to geospatial tools and applications software 

development, software/system certification and accreditation, preparation and implementation 

of service level agreements, training, imagery searches, data acquisition, development and 

integration of geospatial data, and hardware/software tool acquisition, configuration, 

integration, operation and maintenance, and administration / policy support. 

C.2.1 PACAF SCOPE OF WORK 

This task order supports PACAF Headquarters (HQ), PACAF and Joint bases and airfields 

and installation of consequence throughout the Pacific Area of Responsibility (AOR) to 

facilitate the adoption, development, and implementation of installation geospatial systems 

and GeoBase concepts through sustainment and evolution of the GeoBase Service according 

to AF Strategic Vision, Goals and Objectives of the GeoBase Strategy Document (see 

Section J, List of Attachments) with particular emphasis on web-based geospatial viewers and 

new applications that leverage current geospatial databases. A comprehensive, integrated set 

of geospatial technical services is required to further develop and sustain the PACAF 

GeoBase Service to include state of the art technical support services that will allow PACAF 

to achieve its mission while staying abreast of evolving technology. 

PACAF objectives include providing on-site support for geospatial data development and 

solutions implementation at each of the following units (currently two contractor staff 

positions at Republic of Korea Osan AFB are mission critical): 

Joint Base Pearl Harbor- Hickam (JBPH-H), HI 

Joint Base Elmendorf -Richardson (JBER), AK 

Eielson AFB, AK 

Osan Air Base (AB), Republic of Korea (ROK) 

Kunsan AB, ROK 

Kadena AB, Japan 

Misawa AB, Japan 

Yokota AB, Japan 

Joint Region Marianas, Guam 

Airfields identified as potential Forward Operating Locations (FOLs); currently 

over 

150 airfields and installations of consequence to the Pacific Area of Responsibility 

(AOR) 

Contractor representatives shall function as a liaison between these units and HQ PACAF to 

develop and maintain a viable partnership, and provide additional related technical assistance 

to develop and maintain installation GeoBase support. Initially, on-site support shall be 
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provided at all units except FOLs and Joint Region Marianas, Andersen AFB, Guam. Surge 

Contractor support may also be provided to Guam and other locations of consequence within 

the Pacific AOR. A combination of military, civilian and Contractor personnel staff each 

installation, normally led by a civilian or military head of the installation Geo-Integration 

Office (GIO). Generally, PACAF conducts imagery refresh on a five-year rolling cycle; i.e., 

imagery updates are scheduled at the different PACAF installations named in Section H.3.2 

each year. 

C.2.2 AFGSC SCOPE OF WORK 

This task order supports the migration of legacy systems to stand up and sustain the GeoBase 

Service at AFGSC Headquarters in Barksdale, LA and at current base locations and airfields 

and installations of consequence including but not limited to the following (to include others 

that may come under AFGSC command): 

HQ AFGSC, Barksdale, LA 

Barksdale AFB, LA 

Whiteman AFB, MO 

Minot AFB, ND 

Francis E. Warren AFB, WY 

Malmstrom AFB, MT 

Offutt AFB, NE (574
th

 Strategic Operations Squadron[SOS]) 

Vandenberg AFB, CA (625
th

 Flight Test Squadron [FLTS]) 

Contractor on-site technical support will provide liaison between these units and HQ 

AFGSC to develop and maintain a viable partnership, and provide additional related GI&S 

technical assistance to develop and maintain Geospatial Information Systems and to 

facilitate AFGSC legacy system migration to stand up and sustain the AFGSC Garrison 

GeoBase Service and to support subsequent evolutionary development of the GeoBase 

Service in concert with the GeoBase Mission, Vision and Goals detailed in the GeoBase 

Strategy Document (Section J, List of Attachments). A comprehensive, integrated set of 

technical services is required to further develop and sustain the AFGSC GeoBase Service to 

include state of the art technical support services that will allow AFGSC to achieve its 

mission while staying abreast of evolving technology. AFGSC will use the techniques that 

have been successfully employed by PACAF, including the eventual development of 

applications and web-based geospatial tools and geospatial tools and applications that 

leverage AFGSC geospatial data and increase its accuracy and usefulness. The need for 

Geospatial imagery refresh will be heavier during the first two years of the task order and 

become more normalized in year three.  

A combination of military, civilian and Contractor personnel staff each installation, normally 

led by a civilian or military head of the base level Geo-Integration Office (GIO). Initially, on-

site Contractor support will be needed at HQ AFGSC, Barksdale AFB, Whiteman AFB and 

Minot AFB (see section H.3.2). The contractor will perform as part of the GIO team. This 

task order requires CONUS long distance travel requirements; an estimate of travel has been 

provided by the Government. 
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C.3 RESERVED 

C.4  TASKS  

The Contractor shall provide Information Technology (IT) Support in the areas of GeoBase 

systems and related programs. The area of new enterprise development requires a Contractor 

with a global reach who can evolve as the technology evolves. The Contractor shall assist 

with the implementation of current geospatial information systems (GIS) technology by 

providing installation geospatial information and support (IGI&S) services (hereinafter 

referred to as the GeoBase Service). As GIS technology changes, the Contractor shall provide 

personnel and tools to fulfill the client’s need to keep their GIS systems state of the art to best 

satisfy mission requirements. The Contractor shall assist with these and any other geoenabled 

features of the GeoBase Service including the acquisition, development and enhancement of 

hardware and software tools, their integration into existing systems and training / re-training 

of personnel to effectively use them. 

The Contractor shall perform the following tasks to complete this project: 

Task 1 – Provide Program Management Support 

Task 2 – Provide Installation GeoBase Support 

Task 3 – Acquire and Maintain Geospatial Data 

Task 4 – Acquire and Integrate Hardware and Software Tools 

Task 5 – Develop Geospatial Tools and Applications 

Task 6 – Conduct GeoBase Training 

C.4.1 TASK 1 – PROVIDE PROGRAM MANAGEMENT SUPPORT 

The Contractor shall provide program management support under this Task Order. This 

includes the management and oversight of all activities performed by Contractor personnel, 

including subordinate project managers and subcontractors, to satisfy the requirements 

identified in this Statement of Work (SOW). The Contractor shall identify a Program 

Manager (PM) by name, who shall provide management, direction, administration, quality 

assurance, and leadership of the execution of this task order. The contractor shall ensure that 

there will be minimum service disruption to vital Government business and no service 

degradation during and after transition. The Contractor shall provide a draft Transition In Plan 

deliverable that addresses the items in C.4.1.7 from an incoming Contractor perspective. The 

Contractor shall update the draft Transition In Plan submitted with their proposal and provide 

a final Transition In Plan as shown in Section F. 

C.4.1.1 SUBTASK 1 – COORDINATE A PROJECT KICKOFF MEETING 

The Contractor shall schedule and coordinate a Project Kick-Off Meeting at the location 

approved by the Government. The meeting will provide an introduction between the 

Contractor personnel and Government personnel who will be involved with the task order. 

The meeting will provide the opportunity to discuss technical, management, and security 
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issues, and travel authorization (See Section J, Attachments), relocation, and the monthly 

update of Housing Allowances (HOLA), Cost of Living Allowances (COLA), and 

reporting procedures (relocation and HOLA / COLA are applicable only to PACAF and 

not to AFGSC). At a minimum, the attendees shall include vital Contractor personnel, 

representatives from the directorates, other relevant Government personnel, and the 

Federal Systems Integration and Management Center (FEDSIM) CO. The Contractor shall 

provide the following at the kickoff meeting: 

Kick-Off Meeting Presentation 

Final Transition-In Plan (draft provided with proposal) 

The Contractor shall also provide, as a deliverable, the meeting minutes including any 

action items resulting from the kickoff meeting. 

C.4.1.2 SUBTASK 2 – PREPARE A MONTHLY STATUS REPORT (MSR) 

The Contractor Program Manager shall develop and provide a MSR (Section J, List of 

Attachments) using MS Office Suite applications, by the 10th of each month via electronic 

mail to the PACAF and AFGSC Technical Points of Contact (TPOC) and the COR. The 

MSR shall include the following: 

Activities during reporting period, by task (Include: On-going activities, new 

activities, activities completed; progress to date on all above mentioned activities). 

Start each section with a brief description of the task. 

Problems and corrective actions taken. Also include issues or concerns and 
proposed resolutions to address them and the estimated completion date. 

Personnel gains, losses and status (security clearance, 

etc.). Government actions required. 

Schedule (Shows major tasks, milestones, and deliverables; planned and actual start 

and completion dates for each). 

Summary of trips taken, conferences attended, etc. (Attach trip reports to the MSR 

for reporting period). 

Accumulated invoiced costs for each CLIN up to the previous month showing 

monthly and cumulative amounts invoiced for each incrementally funded account 

invoiced in sufficient detail to demonstrate that each funding increment was 

expended within the period of funds availability on task order. 

Projected cost of each CLIN for the current month. 
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C.4.1.3 SUBTASK 3 – CONVENE TECHNICAL STATUS MEETINGS 

The Contractor Program Manager shall convene a monthly Task Order Activity and Status 

Meeting with the TPOC, COR, and other vital government stakeholders. The purpose of this 

meeting is to ensure all stakeholders are informed of the monthly activity and status report, 

provide opportunities to identify other activities and establish priorities, and coordinate 

resolution of identified problems or opportunities. The Contractor Program Manager shall 

provide minutes of these meetings, including attendance, issues discussed, decisions made, 

and action items assigned, to the COR within five calendar days following the meeting. 

C.4.1.4 SUBTASK 4 – PREPARE A PROGRAM MANAGEMENT PLAN (PMP) 

The Contractor shall document all support requirements in a PMP. The PMP shall: 

describe the proposed management approach 

contain detailed Standard Operating Procedures (SOPs) for all tasks 

include milestones, tasks, and subtasks required in this task order to include capture 

and tracking of all work using control accounts, requirements traceability matrices, 

or other contractor mechanisms sufficient to ensure all milestones and deliverables 

associated with each funding increment are scheduled for completion within their 

period of funds availability 

provide for an overall Level 3 Work Breakdown Structure (WBS) and associated 

responsibilities and partnerships between Government organizations and the 

Contractor include the Contractor’s Quality Control Plan (QCP). 

The Contractor shall provide the Government with a draft PMP, on which the Government 

will make comment. The final PMP shall incorporate Government comments. 

The PMP is an evolutionary document that shall be updated yearly (at a minimum). 

The Contractor shall work from the latest Government approved  of the PMP. 

C.4.1.5 SUBTASK 5 – PREPARE TRIP REPORTS 

The Government will identify the need for a Trip Report (if required) when the request for 

travel is submitted. The Contractor shall keep a summary of all long-distance travel, to 

include, at a minimum, the name of the employee, location of travel, duration of trip, and 

POC at travel location. 

C.4.1.6 SUBTASK 6 – UPDATE QUALITY CONTROL PLAN (QCP) 

The Contractor shall update the QCP submitted with their proposal and provide a final QCP 

as shown in Section F. The Contractor shall periodically update the QCP, as shown in Section 

F, as changes in program processes are identified. 
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C.4.1.7 SUBTASK 7 – IMPLEMENT TRANSITION OUT PLAN 

The Transition-Out plan shall facilitate the accomplishment of a seamless transition from the 

incumbent to an incoming Contractor / Government personnel at the expiration of the task 

order. The Contractor shall identify how it will coordinate with the incoming and or 

Government personnel to transfer knowledge regarding the following consistent with FAR 

52.237-3 CONTINUITY OF SERVICES (JAN 1991) : 

Project management processes 

Points of contact 

Location of technical and project management documentation 

Status of ongoing technical initiatives 

Appropriate Contractor to Contractor coordination to ensure a seamless transition. 

Transition of key personnel 

Identify schedules and milestones 

Identify actions required of the Government. 

Establish and maintain effective communication with the incoming 

Contractor/Government personnel for the period of the transition via weekly status 
meetings. 

The Contractor shall implement its Transition-Out Plan no later than 120 calendar days prior 

to expiration of the task order. 

C.4.2 TASK 2 – PROVIDE INSTALLATION GEOBASE SUPPORT 

The PACAF and AFGSC GeoBase Service is enabled by a trained cadre of full-time 

Contractor professionals. Contractor support (almost entirely on-site at AF Headquarters and 

base level installations) is required to provide legacy system migration to stand up and sustain 

the GeoBase capability at AFGSC sites and to sustain and evolve the GeoBase Service at 

PACAF sites. The sites to be supported are listed in section C.2. The Government requires one 

or more on-site IT professionals at the sites listed in section C.2. On-site Contractor support 

includes at least one on-site Geographic Information Systems (GIS) Analyst at most of the 

sites listed in C.2 (except airfields). The first two AFGSC sites listed in C.2.2 are Barksdale 

HQ and Barksdale AFB. The third is at Whiteman AFB, MO and the fourth at Minot AFB, 

ND. The projected on-site staffing levels at contract start-up for those four sites are shown in 

H.3.2. The remaining four AFGSC sites listed in C.2.2 (F.E. Warren AFB, WY, Malmstrom 

AFB, MT, Offutt AFB, NE and Vandenberg AFB, CA) are expected to be government-staffed 

(i.e. Contractor FTEs are not expected to routinely support those locations). Contractor site 

staffing at contract start-up would be expected to include the Garrison Program Manager 

function, any temporary contractor site staffing due to unexpected attrition, and periodic 

contractor site support to visit government-staffed sites to coordinate evolution of the AFGSC 

GeoBase Service. See Section H.3.2.2. 

C.4.2.1 SUBTASK 1 – MAJCOM AND INSTALLATION TECHNICAL SUPPORT 
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The Contractor shall provide on-site GeoBase Technical Support services at HQ PACAF and 

HQ AFGSC and manage the GeoBase Service at units and installations that are within or 

come within the scope of this Contract due to Base Realignment and Closure (BRAC). The 

Contractor shall provide GeoBase MAJCOM technical support as described in the activities 

that follow: 

Develop and maintain strategic and tactical plans (Section F Deliverable) for 

Installation GeoBase Service evolution in concert with Headquarters Air Force (HAF) 

Strategic Plans and PACAF and AFGSC MAJCOM level guidance. Technical Points 

of Contact (TPOCs) will be provided at award for the Contractor to obtain more 

information about relevant guidance documents. 

Perform base-level end-user needs assessments to identify information or 

capabilities shortfalls that could be fulfilled through the GeoBase service. Use user 

interview techniques and tools to derive new and better methods of achieving 

USAF mission objectives using the PACAF and AFGSC Installation GeoBase 

Support capability. Identify specific end-user requirements for Installation 

GeoBase Support in order to better fulfill them. 

Support client and server hardware and software exploited by PACAF and AFGSC 

installation Geo-Integration Offices (GIOs) to attain, maintain and sustain an 

installation geospatial information and services information structure (the GeoBase 

Service) including: 

o Research, plan and document activities necessary to support integration 

of GeoBase capabilities with existing and emerging systems. 

o Document configuration parameters of the various technical components of the 

GeoBase service (e.g. geospatial database servers) to ensure successful 

operation and management of those resources. 

o Perform system and data administration services for acquisition, installation, 

configuration, systems engineering, administration and operation of 

Installation GeoBase Support components. 

o Provide GeoBase Service Assurance to establish and uphold effective customer 

service procedures IAW applicable PACAF, AF, or AFGSC directives and 

guidance. Assuring GeoBase service involves various analysis and decision 

support tasks and production of information products such as maps, briefings, 

reports, etc. GeoBase services also include the collection, maintenance and 

hosting of geospatial data and metadata as well as providing standard and 

custom geospatial tools and applications for installation or unit personnel. 

Solutions include but are not limited to providing an Internet Map Server 

(IMS) / ArcGIS Server capability and developing GeoBase-enabled 

applications. 

o Support client and server hardware and software at AFGSC and PACAF 

installation Geo-Integration Offices (GIOs) to attain, maintain and sustain 

an installation geospatial information and services information structure 

(the GeoBase Service). AFGSC will incorporate similar tools and 

applications as applicable to client needs and requests. 
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Inventory and evaluate geospatial resources to ascertain the status of 

geospatial data and related information in various forms (digital files and 

databases, paper maps, text-based reports, etc.) as well as physical assets 

such as hardware, software, and field measurement equipment (e.g. GPS 

devices). 

Research, analyze and document as necessary to obtain approval to operate for various 

components of the GeoBase Service. In support of this objective, the government may 

request the Contractor to conduct research and testing and prepare documentation such 

as System Security Authorization Agreements (SSAA), Command, Control, 

Communications, and Computers Installation Support Plans (C4ISP), Requests to 

Operate (RtO) and other required documents to obtain Certificates of Networthiness 

(CoN) and Certificates to Operate (CtO) from designated approving authorities. 

Draft service level agreements (Section F Deliverable) identifying roles, 

responsibilities and commitments of one or more organizations at the HQ PACAF and 

HQ AFGSC levels pertaining to some aspect of the GeoBase service. For example, the 

safety office at a PACAF installation may enter into agreement with the installation-

level GIO where the GIO hosts an installation GeoBase data element specific to the 

Safety mission but the Safety office retains responsibility for ensuring the data are kept 

up-to-date. AFGSC shall eventually develop similar service level agreements. 

Perform imagery searches using parameters supplied by the MAJCOM TPOC to 

locate imagery needed to support GeoBase data layers. 

Perform Data Integration activities necessary to leverage GeoBase data and the 

GeoBase service to facilitate their use with other information systems (or other 

MAJCOM or DoD sites), and to integrate geospatial and attribute data from other 

sources into the common information picture (CIP) or Mission Data Sets. 

Perform Data Development activities necessary to produce geospatial data for use 

with the GeoBase service. The Contractor-developed data development procedures 

shall include but are not limited to 2D and 3D feature extraction, tabular and 

ancillary data con, and collection and processing of data acquired through GPS 

surveying. 

Perform installation, configuration, operation and maintenance of GPS components 

to include but not limited to survey and resource grade portable units, antenna, and 

Continually Operating Reference Stations (CORS). 

C.4.2.3 SUBTASK 2 – SPECIALIZED GIS ANALYST SUPPORT 

During the task order period of performance, the Contractor may be required to provide 

specialized GIS Analyst support services as it relates to the Contractor’s GeoBase Service 

solution at PACAF and AFGSC. GIS Analyst technical support includes providing geospatial 
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data to a variety of functional user areas that may include, but are not limited to the following: 

environmental engineering, installation restoration, pollution prevention and compliance, natural 

and cultural resource management, related regulatory planning, infrastructure management 

(water and wastewater, electrical, storm water, fuels, natural gas, and communication), 

transportation planning, airbase planning, land use planning, community planning, information 

assurance, software certification, systems engineering, information assurance, land surveying, 

and imagery intelligence. 

C.4.3 TASK 3 – ACQUIRE AND MAINTAIN GEOSPATIAL DATA 

The GeoBase capability depends on an array of vector, raster, and matrix geospatial data. The 

Government anticipates requirements for acquisition and development of geospatial data in 

addition to that outlined in section C.4.2 at one or more of the PACAF and AFGSC sites 

listed in section C.2 to support new applications and their associated data layers. PACAF 

imagery is refreshed every 5 years with Asian imagery (Japan and Korea bases) typically 

performed one year and Alaska and Hawaii bases performed another year. Imagery is usually 

gathered by a commercial fly over of each base. The extent of the imagery typically includes 

at least all areas inside the installation boundary. Requirements beyond the fence line are 

determined by the installation’s operational requirements and may vary. 1-meter ground 

resolution is required at a minimum for the cantonment area. Unimproved or non-built areas 

of the installation may be depicted at lower resolutions. Light Detection and Ranging 

(LiDAR) may be required at certain locations in PACAF (e.g., Alaska or Japan). AFGSC will 

need imagery refresh with resolutions similar to PACAF during the first two years of the task 

order and then move to a 5-year rolling cycle similar to PACAF. 

The Contractor shall perform the following geospatial data acquisition and development 

activities (including Photogrammetric mapping services conforming to MAJCOM or DoD 

unit specifications): 

Planning and execution of geodetic, ground control and aerial photo control 

surveys Planning and execution of aerial image (digital or analog) acquisition 

Analytical aerotriangulation 

Softcopy photogrammetric engineering (digital orthorectification) 

Stereo compilation and production of 2D and 3D planimetric and topographic data 
sets per applicable PACAF, AFGSC and AF (or other MAJCOM/DoD) directives 

Production of digital orthophotography 

Geospatial database attribution 

Con of existing analog or digital data to conform to GeoBase specifications Field 

data collection activities to include but not limited to use of resource and survey 

grade GPS equipment 

Acquisition of commercial satellite imagery to include: 

o Coordination with the National Geospatial-Intelligence Agency (NGA) 

Imagery Program 

o Planning and purchasing satellite imagery from commercial vendors 

o Production of GeoReach planning CIPs to include: 
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Planning and execution of commercial or national source satellite 

imagery acquisition 
Production of 2D and 3D planimetric and topographic data sets 

IAW PACAF and AF directives 

Geospatial database attribution 
GeoReach planning CIP production during extended periods of crisis 

or contingency support 

C.4.4 TASK 4 – ACQUIRE AND INTEGRATE HARDWARE AND 

SOFTWARE TOOLS  

The PACAF and AFGSC GeoBase service are enabled by technology. The Government 

anticipates the need for hardware and software tools during the course of the task order to 

support the GeoBase service at PACAF and AFGSC. The Government will communicate 

these requirements as needed during the performance of this order. The Contractor shall 

acquire hardware and software tools in accordance with (IAW) command and AF directives. 

Required hardware products or GPS systems (including resource and survey grade) shall be 

delivered to one or more of the sites listed in Section C.2. 

C.4.5 TASK 5 – DEVELOP GEOSPATIAL TOOLS AND APPLICATIONS 

The Contractor shall develop and / or adapt new and enhanced web-based tools and custom 

geospatial tools and applications that leverage PACAF and AFGSC electronic geospatial data 

bases in concert with the AF GeoBase Strategy vision and goals detailed in the GeoBase 

Strategy document (Section J, List of Attachments). As AF opportunities to streamline 

processes and conserve resources are identified across the AF-wide GeoBase enterprise, the 

GeoBase Strategy is to adopt “best of breed” geospatial solutions that represent the best of 

proven solutions. As a result, all commands will be able to leverage a single AF solution that 

meets their needs. This approach will enhance both efficiency and effectiveness. Historically, 

this requirement has been supported by Web Developer resources at the MAJCOM HQ level 

(e.g. see Web Developer resources in Section H.3.2). The support has included effort 

necessary to develop and deploy a new or updated application and subsequently train users on 

the application. Currently, development is completed via the GeoCortex Essentials tool. 

Development and deployment of a Geospatial tool or Application typically lasts 6-9 months, 

including validation of requirements, development, deployment and training. The associated 

training typically lasts 4 to 6 weeks, depending upon the sites deployed. The Government has 

estimated the development of 4-10 geospatial tools and applications per year on behalf of 

PACAF and AFGSC (total includes tools and applications developed by the on-site web 

developer at each MAJCOM). However, the estimate is subject to change based on the 

complexity of the applications and PACAF / AFGSC priorities. 

The Contractor shall utilize CLIN X001A (PACAF Labor) and X001B (AFGSC Labor) for 

Task 5 support provided by the two Web Developers listed in Section H.3.2. The Contractor 

shall utilize CLIN X008 for any additional Web Developer resources to meet customer 

specific deadlines for product delivery or to provide specialty development capabilities not 

currently inherent within the team. CLIN X008 shall support both PACAF and AFGSC’s 
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needs with respect to development work that cannot be accomplished by the on-site web 

developers; there is not a separate CLIN for PACAF and AFGSC due to the uncertainty of the 

additional support that will be required (CLIN X008 is NTE). See Section B.6 for further 

details about funding of CLIN X008. 

An approved work plan that details milestones, deliverables, schedule, and estimated cost plus 

fixed fee labor for development and deployment of each new geospatial tool and application or 

for each enhancement of previously developed geospatial tools shall be detailed and 

incorporated in the Project Management Plan (PMP) prior to start of any tools development 

under CLINs X008. Labor costs will be incrementally funded for each tool within the cost plus 

fixed fee labor ceiling for CLINs X008 for each contract year. This technical support is in 

addition to normal maintenance, development and enhancement of geospatial tools performed 

by on-site web developers at HQ AFGSC and HQ PACAF. Geospatial tools are currently 

written using the GeoCortex Essentials software running in concert with Oracle and ESRI 

ArcGIS. 

A wide variety of geospatial tools and applications have been previously developed for 

PACAF to better visualize specific types of geospatial data. These tools include: 

A web-based geospatial viewer selected by HQ Air Staff as a “best of breed” for 

AF-wide use through the Air Force Portal 

An Airfield Obstruction System (AOBS) application that helps to improve 

flight safety 

A building space use and management (SUMS) tool that depicts the 

Civil Engineering infrastructure within buildings 

A fuel storage tank custodial application that details both geospatial data and 

related metadata about permits, inspections and chains of ownership 

A data vault application that electronically consolidates information to eliminate 

redundancy by electronically capturing peripheral documents and related 

metadata (e.g., drawings, surveys, historical records, management documents, 

site diagrams, facility records, work orders, and construction reports) 

A web based application Electronic Base General Plan (eBGP) allows users to view 

various projects in the Automated Civil Engineer System – Program Management 

(ACES PM) that are assigned to a building. eBGP provides an easier way for 

general users to view ACES PM data without going through the ACES PM 

interface or requiring an ACES PM system login. 

A web-based emergency response tool deployed PACAF-wide, the AF Incident 

Manager (AFIM) supports real world events and exercises. The AFIM tool can 

be accessed from any desktop with a connection to the unclassified network. 
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AFIM allows users to track incidents (e.g., fire, road closures, or emergencies), 

set up cordons and perform plume modeling. 

Geospatial tools and applications developed to date for AFGSC to better visualize specific 

types of geospatial data include the Road Condition Viewer that provides online viewing 

and editing of near-real-time mission-critical road condition maps via a simple web 

interface. All Common Access Card (CAC)-authenticated users on base and in the missile 

field can use this tool. This GeoBase-enabled capability ensures safe travel and strategic 

access to and from 155 Launch Facilities and Missile Alert Facilities. 

The PACAF GeoBase service involves developing and exploiting geospatial tools and 

applications software solutions that extend and focus the capabilities of COTS software. The 

Contractor shall design, develop, test, and implement as operational custom software tools 

and applications that leverage and enhance the GeoBase service. Custom geospatial tools and 

applications software developed shall conform to AF and DoD standards in force at the time 

of development. Contractor custom geospatial tools and applications software development 

activities shall include but are not limited to the following examples: 

Requirements definition and tracking 

System design and prototyping 

Process modeling 

Architecture and database design 

Software development and or Con to enable technology 

Testing Software updates and s 

System documentation, user manual and tutorial development 

Training 

Packaging and deployment 

Technical support 

AFGSC will eventually incorporate similar tools and applications as applicable to client 

needs and requests. PACAF and AFGSC participate in Headquarters Air Force working 

groups seeking to standardize the GeoBase service. Guidance from those groups will 

impact future solutions. 

C.4.6 TASK 6 – CONDUCT GEOBASE TRAINING 

Sustainment of the GeoBase service depends on continuing ancillary education and user 

training of those personnel responsible for delivery of GeoBase services. The Contractor shall 

develop standard and custom training courses to be conducted at PACAF and AFGSC sites 

listed in section C.2. The Government may require classroom training of military and civilian 

personnel in the use of a COTS or custom geospatial tools and applications software. A 

typical training course would be at a government facility with a class size of 10 to 20 student 

users and duration of three to five days (plus one set-up day). Typically, the training at 

PACAF is twice per year for experienced users of the GeoBase service. AFGSC’s training is 
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anticipated to be quarterly for less experienced users initially who have technical school 

training. Anticipated training courses include but are not limited to for example: 

Development and maintenance of geospatial databases 

2D and 3D Feature Extraction from digital imagery 

GIS and database analysis and map production 

Use of geo-enabled applications data collection and processing using GPS technologies 

Vendor-supplied training in the use of their software or hardware tools 

The Contractor shall support one-on-one and small group training in the following areas 

when requested by the Government to: 

Analysis of digital imagery 

Use of remote sensing techniques 

Development of GIS courses 

Development of Instruction manuals 

Support for data translation 

Design, development, and production of custom cartographic products, multimedia, and 

special documents 

Production, management, and delivery of information assurance for geospatial data 

elements associated with the GeoBase program to include Common Installation Pictures 

(CIPs), Regional Installation Pictures and Mission Data Sets. 

C.5 SECTION 508 COMPLIANCE REQUIREMENTS 

Unless the Government invokes an exemption, all Electronic and Information Technology 

(EIT) products and services proposed shall fully comply with Section 508 of the Rehabilitation 

Act of 1973, per the 1998 Amendments, U.S.C. 794d, and the Architectural and Transportation 

Barriers Compliance Board’s Electronic and Information Technology Accessibility Standards 

at 36 CFR 1194. The Contractor shall identify all EIT products and services proposed, identify 

the technical standards applicable to all products and services proposed and state the degree of 

compliance with the applicable standards. Additionally, the Contractor must clearly indicate 

where the information pertaining to Section 508 compliance can be found (e.g., Vendor’s or 

other exact web page location). The Contractor must ensure that the list is easily accessible by 

typical users beginning at time of award. 
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NOTE: The section numbers in this Task Order correspond to the section numbers in the 

Alliant Contract. Section D of the Contractor’s Alliant Contract is applicable to this Task 

Order and is hereby incorporated by reference. In addition, the following applies: 

D.1 PRESERVATION, PACKAGING, PACKING, AND MARKING 

The Contractor shall deliver all electronic s by email and CD or DVD-ROMas well as 

placing in the AF TPOC designated repository. Identified below are the required 

electronic formats, whose s must be compatible with AF’s software licenses. 

Text Microsoft Word 

Spreadsheets Microsoft Excel 

Briefings Microsoft PowerPoint 

Drawings Microsoft Visio 

Schedules Microsoft Project 
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NOTE: The section numbers in this Task Order correspond to the section numbers in the 

Alliant Contract. Section E of the Contractor’s Alliant Contract is applicable to this Task 

Order and is hereby incorporated by reference. In addition, the following applies: 

E.2  PLACE OF INSPECTION AND ACCEPTANCE 

Inspection and acceptance of all work performance, reports and other deliverables under 

this Task Order shall be performed by the FEDSIM COR at 2100 Crystal Drive, 

Alexandria VA 22202 and by the Technical Points of Contact (TPOC) at AFGSC 

Headquarters (HQ) at Barksdale AFB, LA and at HQ PACAF at Joint Base Pearl Harbor-

Hickam, HI. 

E.3  SCOPE OF INSPECTION 

All deliverables will be inspected for content, completeness, accuracy and conformance to 

Task Order requirements by the FEDSIM COR. Inspection may include validation of 

information or software through the use of automated tools, testing or inspections of the 

deliverables, as specified in the Task Order. The scope and nature of this inspection will be 

sufficiently comprehensive to ensure the completeness, quality and adequacy of all 

deliverables. 

The Government requires a period not to exceed 15 work days after receipt of final 

deliverable items for inspection and acceptance or rejection. 

E.4  BASIS OF ACCEPTANCE 

The basis for acceptance shall be compliance with the requirements set forth in the Task 

Order, the Contractor’s proposal and other terms and conditions of the Task Order. 

Deliverable items rejected shall be corrected in accordance with the applicable clauses. 

For software development, the final acceptance of the software program will occur when all 

discrepancies, errors or other deficiencies identified in writing by the Government have been 

resolved, either through documentation updates, program correction or other mutually 

agreeable methods 

Reports, documents and narrative type deliverables will be accepted when all 

discrepancies, errors or other deficiencies identified in writing by the Government have 

been corrected. 

If the draft deliverable is adequate, the Government may accept the draft and provide 

comments for incorporation into the final. 

All of the Government's comments to deliverables must either be incorporated in the 

succeeding of the deliverable or the Contractor must demonstrate to the Government's 

satisfaction why such comments should not be incorporated. 
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If the Government finds that a draft or final deliverable contains spelling errors, grammatical 

errors, improper format, or otherwise does not conform to the requirements stated within this 

Task Order, the document may be immediately rejected without further review and returned 

to the Contractor for correction and resubmission. If the Contractor requires additional 

Government guidance to produce an acceptable draft, the Contractor shall arrange a meeting 

with the FEDSIM COR. 

E.5  DRAFT DELIVERABLES 

The Government will provide written acceptance, comments and/or change requests, if any, 

within 15 work days (unless specified otherwise in section F) from Government receipt of 

the draft deliverable. Upon receipt of the Government comments, the Contractor shall have 

10 work days to incorporate the Government's comments and/or change requests and to 

resubmit the deliverable in its final form. 

E.6  WRITTEN ACCEPTANCE/REJECTION BY THE GOVERNMENT 

The Contracting Officer (CO)/Contracting Officer’s Representative (COR) shall provide 

written notification of acceptance or rejection (Section J, List of Attachments) of all final 

deliverables within 15 work days (unless specified otherwise in section F). All notifications 

of rejection will be accompanied with an explanation of the specific deficiencies causing the 

rejection. 

E.7  NON-CONFORMING PRODUCTS OR SERVICES 

Non-conforming products or services will be rejected. Deficiencies will be corrected, by the 

Contractor, within 10 work days of the rejection notice. If the deficiencies cannot be 

corrected within ten (10) work days, the Contractor will immediately notify the FEDSIM 

COR of the reason for the delay and provide a proposed corrective action plan within 10 

work days. 
 



SECTION F – DELIVERABLES OR PERFORMANCE 

 

Task Order Request GST0011AJ0048, PS20 PAGE F-1 

 

NOTE: The section numbers in this Task Order correspond to the section numbers in the 

Alliant Contract. Section F of the Contractor’s Alliant Contract is applicable to this Task 

Order and is hereby incorporated by reference. In addition, the following applies: 

F.3  PERIOD OF PERFORMANCE 

The period of performance for this Task Order is five years, inclusive of a one year base 

period, with the ability to exercise four, one-year options. 

F.4  PLACE OF PERFORMANCE 

Place of Performance is at the locations indicated in Section C.2 of the task order. 

Limited contractor-site support may be required during the life of the task order. 

This task order also requires extensive long distance travel requirements within the Pacific 

AOR and may also require overseas relocation from the Continental United States (CONUS) 

to Outside CONUS (OCONUS). 

F.5  DELIVERABLES 

The following schedule of milestones will be used by the FEDSIM COR to monitor 

timely progress under this Task Order. 

The following abbreviations are used in this schedule: 

NLT: No Later Than 
TOA: Task Order Award 

All references to Days: Government Workdays (unless stated otherwise) 

The Contractor shall deliver the deliverables listed in the following table: 

MILESTONE/DELIVERABLE 

SOW 

Reference 

PLANNED 

COMPLETION DATE 

Project Start (PS)  July 1, 2011 

Kickoff Meeting C.4.1.1 Within 5 days after project start 

Transition In Plan - Final C.4.1.1 5 Days after receipt of Government 

Comments 

Monthly Status Report C.4.1.2 Monthly 

Technical Status Meeting Minutes C.4.1.3 NLT 30 days after TOA and within 

5 calendar days of each meeting 

Program Management Plan – Draft C.4.1.4 NLT 10 days after kickoff meeting 

Program Management Plan – Final C.4.1.4 10 days after receipt of Government 

Comments, updated as necessary 

thereafter 

Trip Reports C.4.1.5 5 days after Trip Completion (as 

necessary) 

Quality Control Plan – Final C.4.1.6 With Draft PMP 
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Transition-Out Plan C.4.1.7 150 days prior to the end of the task 

 GeoBase Strategic and Tactical Plans C.4.2.1 Per PMP 

Draft Service Level Agreements C.4.2.1 Per PMP 

Approved Workplans for Custom 

    

  

C.4.5 Per PMP 

GeoBase Training C.4.6 Per PMP 

 

F.6  PLACE(s) OF DELIVERY 

Unclassified deliverables or correspondence shall be delivered to the GSA Contracting 

Officer (CO) or Contracting Officer’s Representative (COR) at the address below: 

 

GSA FAS AAS  

FEDSIM 1800 F St NW 

Washington DC 20405  

 

Copies of all deliverables shall also be delivered to the AF TPOC at their AFGSC and 

PACAF addresses below: 

The PACAF TPOC:  
SMSgt Joseph Gawlik 
Command GeoBase Manager 
HQ PACAF/A7OT 
25 E St, Suite D-306 
JBPHH, HI 96853 
Voice: 808-449-0543 
Fax: 808-448-0489 
Email: joseph.gawlik@us.af.mil 

  

The AFGSC TPOC: 

 

MAMIE WHITE, TSgt, USAF 

GeoBase/IGI&S Manager 

HQ AFGSC A7NI 

841 Fairchild Ave 

Barksdale, LA 71110 

Voice: 318.456.3332 

Fax: 318-456-0199 

mamie.white@us.af.mil 

F.7  NOTICE REGARDING LATE DELIVERY/PROBLEM NOTIFICATION 
REPORT 

The Contractor shall notify the FEDSIM COR via a Problem Notification Report (PNR) (see 

Section J, List of Attachments) as soon as it becomes apparent to the Contractor, that a 



SECTION F – DELIVERABLES OR PERFORMANCE 

 

Task Order Request GST0011AJ0048, PS20 PAGE F-3 

 

scheduled delivery will be late. The Contractor shall include in the PNR the rationale for late 

delivery, the expected date for the delivery and the project impact of the late delivery. The 

FEDSIM COR will review the new schedule and provide guidance to the Contractor. Such 

notification in no way limits any Government contractual rights or remedies including but 

not limited to termination. 

F.8  QUALITY ASSURANCE SURVEILLANCE PLAN (QASP) 

The government QASP (see Section J, List of Attachments) shall be used by the contractor to 

develop the Contractor Quality Control Plan (QCP) for the purpose of quality tracking. FAR 

Clause 52.246-11 Higher-level Contract Quality Requirement (Feb 1999) is applicable to how 

the Government will administer the QASP. The QCP and QASP must be periodically revised, as 

necessary, to insure an appropriate level of quality assurance is performed for this Task Order. 
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NOTE: The section numbers in this Task Order correspond to the section numbers in the 

Alliant Contract. Section G of the Contractor’s Alliant Contract is applicable to this Task 

Order and is hereby incorporated by reference. In addition, the following applies: 

G.3  TASK ORDER 

ADMINISTRATION Contracting Officer:  

Julio A. Almazan 

GSA FAS AAS 

FEDSIM  

1800 F ST NW 

Washington, DC 

20405 

Telephone: (703) 605-2818 

Email: 

julio.almazan@gsa.gov 

 

Contracting Officer’s 
Representative: Michael Liss 

GSA FAS AAS 

FEDSIM  

1800 F ST NW 

Washington, DC 

20405 

Telephone: (571) 319-1060 

Email: michael.liss@gsa.gov 

Technical Points of Contact for PACAF and AFGSC and locations: 

The PACAF TPOC: 

 

 

 

(b) (6)

(b) (6)
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The AFGSC TPOC: 

 

  

G.3.5  CONTRACTING OFFICER’S REPRESENTATIVE 

The Contracting Officer will appoint a Contracting Officer's Representative (COR) in writing 

for each TO. The COR will receive, for the Government, all work called for by the TO and 

will represent the CO in the technical phases of the work. The COR will provide no 

supervisory or instructional assistance to Contractor personnel. 

The COR is not authorized to change any of the terms and conditions, scope, schedule, and 

price of the Contract or the TO. Changes in the scope of work will be made only by the CO by 

properly executed modifications to the Contract or the TO. 

G.9.6  INVOICE SUBMISSION 

The Contractor shall submit Requests for Payments in accordance with the format 

contained in GSAM 552.232-25, PROMPT PAYMENT (NOV 2009), to be considered 

proper for payment. The Contractor shall certify with a signed and dated statement that the 

invoice is correct and proper for payment. In addition, the data elements indicated below 

shall be included on each invoice. 

Task Order number: (from GSA Form 300, Block 2) 

Paying Number: (ACT/DAC NO.) (From GSA Form 300, Block 

4) FEDSIM Project No.: AF00552 

Project Title: Installation GeoBase Support 

The Contractor shall provide invoice backup data in accordance with the Task Order type, 

including detail such as labor categories, rates and quantities of labor hours per labor 

category. 

The Contractor shall submit invoices as follows: 

(b) (6)

(b) (6)
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The Contractor shall utilize FEDSIM’s electronic Tracking and Ordering System 

(TOS) to submit invoices. The Contractor shall submit invoices electronically by 

logging onto the following link (requires Internet Explorer to access the link): 

https://enable.its.gsa.gov 

Select Vendor Support, log in using your assigned I.D. and password, then click on Create 

Invoice. The TOS Help Desk should be contacted for support at 877-472-4877 (toll free). 

By utilizing this method, no paper copy of the invoice shall be submitted to GSA FEDSIM 

or the GSA Finance Center. However, the FEDSIM COR requires the Contractor to submit 

a written “hardcopy” invoice with the Technical Points of Contact (TPOC) certification 

prior to invoice payment. 

G.9.6.1 INVOICE REQUIREMENTS 

The Contractor shall submit a draft or advance copy of an invoice to the TPOC for review 

prior to its submission to GSA. Once finalized, the contractor shall submit simultaneous 

copies of the invoice to both GSA and the TPOC. 

The final invoice is desired to be submitted within 6 months of project completion. 

G.9.6.1.1 COST PLUS FIXED FEE (CPFF) CLINS (FOR LABOR) 

The contractor may invoice monthly on the basis of cost incurred for the CPFF CLINs. The 

invoice shall include the period of performance covered by the invoice and the CLIN number 

and title. All hours and costs shall be reported by CLIN element (as shown in Section B) and 

contractor employee and shall be provided for the current billing month and in total from 

project inception to date. The contractor shall provide the invoice data in spreadsheet form 

with the following detailed information. The listing shall include separate columns and totals 

for the current invoice period and the project to date. 

Employee name (current and past employees) 

Employee company labor category 

Employee Alliant labor category 

Monthly and total cumulative hours worked 

Actual rate 

Corresponding TO Ceiling rate (as proposed in the cost proposal) 

Fixed fee 

Cost incurred not billed 

Current approved forward pricing rate agreement in support of indirect costs billed 

Direct labor rate 

Indirect rate by name and rate used to build up the burdened labor rate 

All cost presentations provided by the contractor shall include Overhead Charges, and 

General and Administrative Charges and shall also include the OH and G&A rate being 
applied. 
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G.9.6.1.2 OTHER DIRECT COSTS (ODCS) 

The contractor may invoice monthly on the basis of cost incurred for the ODC CLIN. The 

invoice shall include the period of performance covered by the invoice, the CLIN number and 

title, and the account number provided by the COR when incrementally funded. In addition, 

the contractor shall provide the following detailed information for each invoice submitted, as 

applicable. Spreadsheet submissions are required. 

 
ODCs purchased by CLIN and Account 

Consent to Purchase or Request to Initiate Purchase number or identifier Date accepted by 

the Government 

Associated CLIN and Account 

Project to date totals by CLIN and Account 

Cost incurred not billed by CLIN and 

Account Remaining balance of the CLIN 

and Account 

All cost presentations provided by the Contractor shall also include Overhead Charges, 

General and Administrative Charges and Fee. 

G.9.6.1.3 TRAVEL 

The Contractor may invoice monthly on the basis of cost incurred for cost of travel 

comparable with the JTR/FTR. Long distance travel is defined as travel over 50 miles. The 

invoice shall include the period of performance covered by the invoice, the CLIN number 

and title, and the account number(s) provided by the COR when incrementally funded. 

Separate worksheets, in MS Excel format, shall be submitted for travel. 

CLIN Total Travel: This invoice information shall identify all cumulative travel costs billed 

by CLIN and account(s). The current invoice period’s travel detail shall include separate 

columns and totals and include the following: 

Travel Authorization Request number or identifier 

Current invoice period 

Names of persons traveling 

Number of travel days 

Dates of travel 

Number of days per diem charged 

Per diem rate used 

Total per diem charged 

Transportation costs 

Total charges by CLIN and account 
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For some projects, the TPOC may require travel detail separated by task. However, this is 

not always necessary as CLIN totals are usually sufficient for invoice validation and 

approval. 

All cost presentations provided by the Contractor shall also include Overhead Charges 

and General and Administrative Charges. 

G.9.6.1.4  RELOCATION  

This section is applicable only to PACAF and not to AFGSC. 

Contractor personnel assigned to overseas PACAF installations including Alaska and 

Hawaii are eligible for Relocations between CONUS to OCONUS work sites overseas and 

in Alaska and Hawaii. All relocations shall be coordinated and approved in advance with 

the PACAF Technical Point of Contact and the CO. Relocation allowances determined as 

defined in Section H.23.4 may be invoiced monthly showing total charges by CLIN and 

account for each person relocated 

G.9.6.1.5  HOLA/COLA 

This section is applicable only to PACAF and not to AFGSC. 

Contractor personnel assigned to overseas PACAF installations including Alaska and Hawaii 

are eligible for Cost of Living Allowances (COLA) and Housing Allowances (HOLA) 

invoiced under at cost CLINs determined as defined in Section H.23.5. “HOLA” is equivalent 

to the DOD “Basic Allowance for Housing” (BAH) for sites in Alaska and Hawaii and the 

DOD Overseas Housing Allowance (OHA) for all other overseas PACAF locations. HOLA / 

COLA allowances are updated monthly and may be invoiced monthly showing total charges 

by CLIN and account for each person. 

G.9.6.1.6  CONTRACTOR PERFORMANCE STANDARDS AND METRICS 

 

The Government will monitor contractor performance using the performance standards and 

metrics in the Quality Audit Surveillance Plan, Attachment 1 (Section J, List of Attachments). 

Each funding increment awarded may include multiple unique FEDSIM accounts containing 

funds with different periods of availability within a severable contract period. The period of 

funds availability is based on the type of funds (e.g., 1-year, multi-year, no year) and the date the 

funds were accepted by the GSA COR. The COR will provide the unique FEDSIM account 

numbers and dates of availability to the Contractor at the time the funds are awarded. Each 

FEDSIM account and its associated funding increment must have a corresponding work plan 

with Milestones/Deliverables and a schedule developed by the contractor in concert with the 

appropriate TPOC and COR that is traceable back to specific work statement tasks. The 

Contractor must monitor and report actual and accrued costs and monthly progress in 

accomplishing each FEDSIM account’s Milestones/Deliverables within the established schedule 

in the PMP. The contractor shall ensure that funds are not expended nor costs accrued outside the 
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period of availability for each FEDSIM account. The Contractor must attach up-to-date tracking 

reports and / or spreadsheets to each invoice submitted clearly showing the status of actual and 

accrued costs for each account and clearly documenting progress accomplishing all Milestones / 

Deliverables through the date invoiced. 
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NOTE: The section numbers in this Task Order correspond to the section numbers in the Alliant 

Contract. Section H of the Contractor’s Alliant Contract is applicable to this Task Order and is 

hereby incorporated by reference. In addition, the following applies: 

H.2  KEY PERSONNEL 

The following are designated key personnel for this task order. The Contractor shall propose 

appropriate labor categories for this position. 

Program Manager 

The Government desires that key personnel be assigned for the duration of the Task Order. Key 

Personnel may be replaced or removed subject to Section H.2.2. 

H.2.1  PROGRAM MANAGER 

The Program Manager shall have the following qualifications in addition to those specified for 

the Alliant Program Manager labor category 127C. The Contractor’s Program Manager is 

expected to perform work at the Contractor’s site: 

A US Final Secret Personnel Clearance at time of proposal. 

Relevant experience managing programs on a similar scale to that required by this task order 

Experience managing geographically disbursed teams (global experience including CONUS 

and OCONUS performance locations is desired). 

In addition, it is desired that the Program Manager possesses a certification in Project 

Management from an industry-recognized organization such as the Project Management 

Institute (PMI); e.g., Project Management Professional (PMP) and/or Program Management 

Professional (PgMP). 

H.2.2  PERSONNEL SUBSTITUTION 

The Contractor shall not replace any key personnel without the written concurrence of the CO. 

Prior to utilizing other than personnel specified in proposals in response to a TOR, the Contractor 

shall notify the Government CO and the COR of the existing TO. This notification shall be no 

later than 10 calendar days in advance of any proposed substitution and shall include justification 

(including resume(s) and labor category of proposed substitution(s)) in sufficient detail to permit 

evaluation of the impact on TO performance. 

Substitute key personnel qualifications shall be equal to, or greater than, those of the 

qualifications stated in H.2.1 (or in the proposal for additionally proposed key personnel) for key 

personnel being substituted. Substitute non-key personnel shall be equal to, or greater than, those 

of the qualifications stated in H.3. If the Government CO and the COR determine that the 

proposed substitute personnel is unacceptable, or that the reduction of effort would be so 

substantial as to impair the successful performance of the work under the TO, the Contractor may 

be subject to default action as prescribed by FAR 52.249-6 Termination (Cost Reimbursement) 

or FAR 52.249-8, Default (Fixed-Price Supply and Service). 
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H.3 NON-KEY PERSONNEL REQUIREMENTS 

The impact of any changes to non-key personnel is the team remains equal to or better than the 

original proposed team. Functional requirements for non-key technical services and support will 

require knowledgeable and experienced personnel with extensive backgrounds in GIS technical 

support, GIS systems development and migration, geospatial database applications and 

geospatial system design / development. MAJCOM and base-level GIS analysis and 

programming installation support teams shall be provided on-site at AF installations. The 

Government requires Contractors with a breadth and depth of skills. It is expected that PACAF 

and AFGSC will upgrade the infrastructure as necessary to remain current with industry 

standards for tool utilization. 

During performance of the contract, the Government, with the written concurrence of the 

Technical Point of Contact (TPOC), may deem Non-key personnel with an Interim clearance as 

an equal qualification to a Final clearance. For replacement personnel, Non-key personnel with 

an Interim clearance must have the ability to attain a Final clearance within 180 days.  If the 

personnel are unable to attain Final clearance in the specified time, the Contractor shall provide 

notice to the COR in sufficient detail to permit evaluation of impact on the TO performance. 

Core skills for the non-key personnel team include but are not limited to a working knowledge 

of: 

ESRI’s Internet Map Server (IMS) / ArcGIS client solutions 

Earth Resources Data Analysis System (ERDAS) Imagine Professional suite of 

tools 

Spatial Data Standards for Facilities, Infrastructure and Environment (SDSFIE), 

and other applicable metadata content and accuracy standards (e.g. Federal 

Geographic Data Committee [FGDC] or Defense Installation Spatial Data 

Infrastructure [DISDI] Geospatial Metadata Profile [DGMP]). 

Experience with ESRI’s ArcGIS server applications, the Oracle Database and 

expertise managing processing, data storage, and data access and applications 

development including integration of applications with client / server relational 

database structures. Contractor staff working with GeoBase Client /Servers and 

their applications must maintain required DoD certifications and comply with all 

applicable DoD directives as applicable (see Section H.3.1). 

Other desired experience includes software development experience using web 

development tools, experience with military geospatial data sets and databases, 

experience with remotely sensed imagery, and previous Air Force or other 

military experience applicable to GeoBase. 

H.3.1 INFORMATION ASSURANCE WORKFORCE IMPROVEMENT 

H.3.1 INFORMATION ASSURANCE WORKFORCE IMPROVEMENT (DOD 

DIRECTIVE 8570.01-M ) 
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The United States Department of Defense (US DoD) Directive 8570.01-M is a set of guidelines 

and procedures for the training, certification, and management of the DoD Information Assurance 

(IA) workforce conducting Information Assurance (IA) functions. All GIS Administrators that 

work on or configure the GeoBase servers at an AF installation or a MAJCOM HQ will be 

classified as Information Assurance Technical (IAT) Level II and must comply with the 

Information Assurance Workforce Improvement DoD Directive 8570.01-M. All instructions and 

requirements related to training and certification requirements are included in DoD 8570.01-M. 

Under the DoD 8570.01-M directive Contractor staff are require to obtain a CompTIA (certificate 

provider) certified Security + certification or any of the other identified approved IAT Level II 

certifications in order to comply with the directive within 6 months of assignment. There are no 

approved substitutions for the IAT Level II certifications. The Contractor must adhere to the 

reporting guidelines (reference DoD 8570.01-M section C8.2.9) and provide a Signed Privileged 

Access Letter (reference DoD 8570.01-M Appendix 4) for each Contractor staff certified to the 

appropriate MAJCOM TPOC and COR. The Contractor must ensure that personnel maintain all 

continuous education to remain compliant with DoD 8570.01M. Training, testing, and 

recertification costs associated with DoD 8570.01-M are the Contractor's responsibility. 

H.3.2 PROJECTED STAFFING REQUIREMENTS 

The following information is for projected staffing requirements under CLINs X001A and 

X001B. 

H.3.2.1 PACAF ON-SITE STAFFING - CLIN X001A REQUIREMENTS 

PACAF Start-up Projected On-Site Staffing by Location (*squadron funded): 

Joint Base Pearl Harbor , HQ PACAF, - Hickam Air Force Base (AFB), HI 
 PACAF Garrison Project Manager 

 PACAF Expeditionary Project Manager 

 PACAF GeoBase Enterprise Architect 

 PACAF Web Developer 

 PACAF GIS Analyst 

Joint Base Elmendorf Richardson (JBER), AK 
 3

rd
 CES, GIS Analyst/Administrator 

 3
rd

 CES, GIS Analyst/ Technician* 

 3 
rd

 CES, GIS Analyst/ Technician* 

 611
th

 AF, GIS Analyst/Administrator 

 611
th
 AF, GIS Analyst 

Eielson AFB, AK 

 354
th

 CES, PACAF GIS Analyst/Administrator 

Osan Air Base (AB), Republic of Korea (ROK) 

 51
st
 CES, GIS Analyst/Administrator 

 7
th

 AF, GIS Analyst/Administrator 

 7
th

 AF, GIS Analyst 

Kunsan AB, ROK 

 8
th

 CES, PACAF GIS Analyst/Administrator 

Kadena AB, Japan 
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 718
th

 CES, PACAF GIS Analyst/Administrator 

Misawa AB, Japan 

 35
th

 CES, PACAF GIS Analyst/Administrator 

Yokota AB, Japan 

 374
th

 CES, PACAF GIS Analyst/Administrator 

In addition to the initial on-site staffing requirements indicated above, the Government 

anticipates that PACAF may experience up to a 25 percent annual staffing increase per year 

(starting in Option Year 1) for on-site positions. This estimated 25 percent growth has been 

included within the Government’s estimated range in Section L.5. 

H.3.2.2 AFGSC ON-SITE STAFFING – CLIN X001B REQUIREMENTS 

AFGSC Start-up Projected On-Site Staffing by Location: 

HQ AFGSC, Barksdale, LA 

 HQ AFGSC, Garrison GIS Analyst/Administrator 
 HQ AFGSC, Web Developer 

 HQ AFGSC, GIS Analyst 

Barksdale AFB, LA 

 2
nd

CES/CEPT, GIS Analyst 

Whiteman AFB, MO 

 509
th

 CES, GIS Analyst 

Minot AFB, ND 

 5
th

 CES, GIS Analyst 

In addition to the above AFGSC On-site staffing requirements, the Government anticipates the 

need for temporary AFGSC Contractor-site support to coordinate activities for sites in Section 

C.2.2 that are not listed above. This work is estimated at 1/2 FTE per year and is included within 

the Government’s estimated cost range in Section L.5. Unlike PACAF, there is no anticipated 

growth in On-site staffing for AFGSC. 

H.5 GOVERNMENT FURNISHED PROPERTY (GFP) 

There is no government furnished property under this Task Order. It is anticipated the 

government will provide on-site office equipment and supplies and other government property 

such as surveying and GPS equipment on an “as needed” basis for Contractor use at government 

sites. 

H.7 SECURITY REQUIREMENTS 

This requirement has been classified at the US Secret level. All personnel assigned to this task 

order must hold a clearance at the US Secret level or higher at the time of proposal submission. 

The Government will not provide escorts or bear additional costs associated with meeting the 

access requirement. The prime Contractor must have a US Secret Facility Clearance (FCL), or 

higher at the time of proposal submission in order to support the personnel security clearance 

requirement. 
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The security requirements of this order are identified on the DD254 (see Section J, List of 

Attachments). 
 

H.9 ORGANIZATIONAL CONFLICT OF INTEREST AND NON-DISCLOSURE 

REQUIREMENTS 

 

H.9.1 ORGANIZATIONAL CONFLICT OF INTEREST 

If the Contractor is currently providing support or anticipates providing support to the Air Force 

PACAF or AFGSC client or their higher headquarters that creates or represents an actual or 

potential organizational conflict of interest (OCI), the Contractor shall immediately disclose this 

actual or potential OCI in accordance with FAR Subpart 9.5. The Contractor is also required to draft 

and sign an Organizational Conflict of Interest Statement in which the Contractor (and any 

Subcontractors or consultants) agrees to disclose information concerning the actual or potential 

conflict with any proposal for any solicitation relating to any work in the TO. All actual or potential 

OCI situations shall be identified and addressed in accordance with FAR Subpart 9.5. 

 

H.9.2 NON DISCLOSURE REQUIREMENTS 

If this TO requires the Contractor to act on behalf of, or provide advice with respect to any phase of 

an agency procurement, as defined in FAR 3.104-4, then the Contractor shall ensure that all its 

personnel (to include Subcontractors, teaming partners, and consultants) who will be personally and 

substantially involved in the performance of the TO: 

execute and submit an “Employee/Contractor Non-Disclosure Agreement” Form (Section J, List of 

Attachments) prior to the commencement of any work on the task order and are instructed in the 

FAR 3.104 requirements for disclosure, protection, and marking of Contractor bid or proposal 

information, or source selection information. 

All proposed replacement Contractor personnel also must submit a Non-Disclosure agreement and 

be instructed in the requirements of FAR 3.104. Any information provided by Contractors in the 

performance of this TO or obtained by the Government is only to be used in the performance of the 

TO. The Contractor shall put in place appropriate procedures for the protection of such information 

and shall be liable to the Government for any misuse or unauthorized disclosure of such information 

by its personnel, as defined above. 

Additionally, Base Commanders may require Contractor personnel sign a non-disclosure agreement 

in order to be posted on base. The Contractor shall consult the TPOC for current requirements at 

each installation. 

 

H.18 CONTRACTOR’S PURCHASING SYSTEMS 

The objective of an Contractor purchasing system assessment is to evaluate the efficiency and 

effectiveness with which the Contractor spends Government funds and complies with 

Government policy with subcontracting. 
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Prior to the award of a task order the Contracting Officer shall verify the validity of the 

Contractor's purchasing system. Thereafter, the Contractor is required to certify to the 

Contracting Officer no later than 30 calendar days prior to the exercise of any options the 

validity of their purchasing system. Additionally, if reviews are conducted of the purchasing 

system after the exercise of the option, the Contractor shall provide the results of the review to 

the Contracting Officer within 2 weeks from the date the results are known to the Contractor. 

H.23 TRAVEL  

H.23.1 TRAVEL REGULATIONS  

Contractor costs for travel will be reimbursed at the limits set in the following regulations (see 

FAR 31.205-46): 

(1) Federal Travel Regulations (FTR) - prescribed by the General Services Administration, 

for travel in the contiguous United States. 

(2) Joint Travel Regulations (JTR), Volume 2, DoD Civilian Personnel, Appendix A. prescribed 

by the Department of Defense, for travel in Alaska, Hawaii, and outlying areas of the United 

States. 

(3) Department of State Standardized Regulations (DSSR) (Government Civilians, Foreign 

Areas), Section 925, "Maximum Travel Per Diem Allowances for Foreign Areas", prescribed by 

the Department of State, for travel in areas not covered in the FTR or JTR. 

H.23.2 TRAVEL AUTHORIZATION REQUESTS 

Before undertaking travel to any Government site or any other site in performance of this Task 

Order, the Contractor shall have this travel approved by, and coordinated with, the appropriate 

TPOC and the FEDSIM COR. Notification shall include, at a minimum, the number of persons 

in the party, traveler name, destination, duration of stay, purpose, and estimated cost. Prior to 

any long distance travel, the Contractor shall prepare a Travel Authorization Request for 

Government review and approval. Long distance travel will be reimbursed for cost of travel 

comparable with the Joint Travel Regulations (JTR). As overseas travel is anticipated on the 

Task Order, the Contractor must also comply with the Department of State Standardized 

Regulations (DSSR) and air travel must comply with the Fly America Act. 

Requests for travel approval shall: 

Be prepared in a legible manner; 

Include a description of the travel proposed including a statement as to purpose; 

Be summarized by traveler; 

Identify the task order number; 

Identify the CLIN and account(s) associated with the travel; 
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Be submitted in advance of the travel with sufficient time to permit review and approval. 

The Contractor shall use only the minimum number of travelers and rental cars needed to 

accomplish the task(s). Travel shall be scheduled during normal duty hours whenever possible. 

H.23.3 TRIP REPORTS 

The Government will identify the need for a Trip Report (if required) when the request for travel 

is submitted. The Contractor shall keep a summary of all long-distance travel, to include, at a 

minimum, the name of the employee, location of travel, purpose of trip, duration of trip, outcome 

of trip, and POC at travel location. 

H.23.4 RELOCATION 

This section is applicable only to PACAF (not to AFGSC). 

Contractor personnel assigned to overseas PACAF installations listed in the Section C.2.1 

PACAF Scope of Work are eligible for reimbursement at cost for relocations. At cost CLINs for 

Relocation expenses are initially funded at award and may be unilaterally increased by the 

government as appropriate with subsequent incremental funding. 

Relocation covers the expense of relocating existing employees to new work locations and the 

relocating new contractor staff to their work locations overseas at PACAF installations listed in 

the Section C.2.1 PACAF Scope of Work. A Relocation Plan for each employee relocated 

identifies the costs the government agrees to pay and also identifies a one-year service 

commitment (FAR Subpart 31.205-35 Relocation costs (d)) the transferring employee or new-

hire makes in return for the relocation expenses being paid to the PACAF location. If the 

employee does not stay at least one year, the Contractor must reimburse the Government for the 

relocation expenses being paid to the PACAF location. 

A two-year service commitment (one-year for Republic of Korea) must be satisfied for 

reimbursement of relocation costs back to the employee home of record. 

The PACAF TPOC and CO must pre-approve estimated direct costs associated with relocation of 

employees back to the employee home of record and are subject to the following: 

1. Expenses incurred relocating new-hires or transferring employees among PACAF user 

sites are paid at cost if the TPOC and CO agree that the relocation is advantageous to 

the Government. 

2. In the case of employees leaving after satisfying a two-year (one-year for Republic of 

Korea) service commitment (FAR Subpart 31.205-35 Relocation costs (d)) but staying 

employed by the contractor (or remaining in country), the government will approve 

relocation expenses if the TPOC and COR agree that paying the relocation is 

advantageous to the Government and if the employee provides 30+ days notice of their 

intent to vacate their position, and stays all of the 30 days unless other arrangements 
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are made (e.g. a replacement is identified and starts work before the 30 day period has 

elapsed). 

3. PACAF requests the employee’s removal from his/her position for reasons other than 

performance (e.g., the position is no longer needed). 

The PACAF TPOC and CO will not approve reimbursement of costs associated with relocation 

of employees back to the employee home of record in cases where: 

1. The employee leaves before satisfying the two-year (one-year for Korea) minimum on-

site commitment. 

2. The contractor transfers the employee from an assignment at a PACAF site to a position 

outside PACAF within two years (one year for Republic of Korea) after the employee 

starts work in his / her current position at a PACAF site and without first giving 30+ days 

notice of the transfer. 

3. The contractor removes an employee from an assignment at a PACAF site for cause (e.g., 

poor performance or violation of SOFA or local base rules and regulations). 

The following comprise maximum at cost Relocation expenses for PACAF sites and may be 

further limited by appropriate Government Travel Regulations in effect at the time of relocation. 

Relocation of Contractor employees from home of record to PACAF site:  

- Shipment of household goods to: 

- ALASKA & HAWAII: Shipment of household goods (up to 15,500 lbs for those with 

dependents; 13,000 lbs for those without dependents) 

- GUAM, JAPAN, KOREA: Shipment of household goods (up to 15,500 lbs for those with 

dependents; 13,000 lbs for those without dependents) 

- Shipment of vehicles 

- ALASKA & HAWAII: Employees will be reimbursed for costs associated with shipment of 

one motor vehicle to include a car, light truck or motorcycle. 

- GUAM, JAPAN, KOREA: Employees will not be reimbursed for costs associated with 

shipment of vehicles 

- Storage of excess household goods and vehicles 

- Employees will be reimbursed for costs associated with storage of excess household 

goods and one vehicle for the earlier of three years or until termination of the assignment. 

Employees with dependents will be reimbursed for storage of up to 15,500 lbs of 

household goods. Employees without dependents will be reimbursed for storage of up to 

13,000 lbs of household goods. After three years at a single location the employee may 

elect to have their stored household goods (not vehicles) shipped to their location or they 

may continue to receive at cost reimbursement of the costs of storage until termination of 

the assignment. 

- One-way transportation 

- Employees will be reimbursed for one-way transportation for employee and dependents 
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- Temporary Quarters 

- Employees will be reimbursed for up to 20 days of temporary lodging 

- Employees will be reimbursed for Per Diem (employee only) during the time spent in 

temporary lodging 

- Employees will be reimbursed for up to 20 days use of a rental car  

- Miscellaneous expenses 

- Employees will be reimbursed for up to $1,000 for allowable miscellaneous expenses 

Return Relocation of Contractor employees from PACAF site to home of record:  

- Shipment of household goods 

- ALASKA & HAWAII: Shipment of household goods (up to 15,500 lbs for those with 

dependents; 13,000 lbs for those without dependents) 

- GUAM, JAPAN, KOREA: Shipment of household goods (up to 15,500 lbs for those with 

dependents; 13,000 lbs for those without dependents) 

- Shipment of vehicles 

- ALASKA & HAWAII: Employees will be reimbursed for costs associated with shipment of 

one vehicle to include a car, light truck or motorcycle. 

- GUAM, JAPAN, KOREA: Employees will not be reimbursed for costs associated with 

shipment of vehicles 

- Storage of excess household goods 

- Employees will be reimbursed for costs associated with removal of stored household  

goods and vehicles from the storage location and shipment to the home of record 

- One-way transportation 

- Employees will be reimbursed for one-way transportation for employee and dependents 

- Temporary living 

- Employees will be reimbursed for up to 20 days of temporary lodging, per diem (employee 

only) and use of a rental car. This would apply only in cases where the employee (and 

dependents) must vacate their permanent residence prior to departing the PACAF 

location. 

H.23.5 HOLA / COLA 

This section is applicable only to PACAF (not to AFGSC because all their sites are in the lower 

48 United States). Contractor personnel assigned to overseas PACAF installations including 

Alaska and Hawaii are eligible for Cost of Living Allowances (COLA) and Housing Allowances 

(HOLA) invoiced under at cost CLINs. “HOLA” is equivalent to the DOD “Basic Allowance for 

Housing” (BAH) for sites in Alaska and Hawaii and the DOD Overseas Housing Allowance 

(OHA) for all other overseas PACAF locations. At cost CLINs for HOLA / COLA expenses are 

initially funded at award and may be unilaterally increased by the government as appropriate with 
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subsequent incremental funding. HOLA / COLA allowances may be invoiced monthly per 

Section G. 

The basis for HOLA / COLA payments is the Department of Defense Per Diem, Travel and 

Transportation Committee’s Cost of Living Allowance and Basic Allowance for 

Housing/Overseas Housing Allowance. The committee sets COLA/HOLA rates for all locations 

to which contractor personnel are assigned under this task order. “COLA” under this task order 

is equivalent to the DOD “COLA” for PACAF OCONUS locations. HOLA” is equivalent to the 

DOD “Basic Allowance for Housing” (BAH) for sites in Alaska and Hawaii and the DOD 

“Overseas Housing Allowance” (OHA) for OCONUS locations in Japan, Republic of Korea 

(ROK), and Guam. 

COLA/HOLA rates for the task order base period are based on PACAF experience with 

contractor employees at PACAF locations and are set using the following method: 

1. All contractors employees receiving HOLA / COLA payments under this task order are 

deemed equivalent to the DOD O-3 pay grade with 3 years of service in that grade. 

2. Contractor employees will be classified into two categories reflecting their family status. 

Those with one or more dependents are in the “family” classification; those without 

dependents are in the “single” classification. 

3. COLA and HOLA values for Alaska and Hawaii are determined the first of each month 

using the query functions available on the DOD Travel and Transportation Committee 

web site: https://www.defensetravel.dod.mil/site/cola.cfm  

4. Overseas Housing Allowances (OHA) for Guam, Japan and Republic of Korea (ROK) 

are calculated using the web site: https://www.defensetravel.dod.mil/site/ohaCalc.cfm  

5. COLA and HOLA values for Kunsan AB, ROK are paid at the rates for Osan AB, ROK. 

This is because there is a better sample of housing and COLA costs for the Osan area than 

for the Kunsan area due to the lack of uniformed military living off-base at Kunsan. 

H.24 ODCs 

The Government may require the Contractor to purchase hardware, software, and supplies critical 

and related to the IT services being acquired under the TO. For example: specialized Trimble 

training courses, imagery updates, and related products. Such requirements will be identified at 

the time a TOR is issued or may be identified during the course of a TO, by the Government or 

the Contractor. If the Contractor initiates a purchase within the scope of this TO and the prime 

Contractor has an approved purchasing system, the contractor shall submit to the FEDSIM COR a 

Request to Initiate Purchase (RIP). If the prime contractor does not have an approved purchasing 

system, only an adequate accounting system, the Contractor shall submit to the CO a Consent to 

Purchase (CTP). The RIP and CTP shall include the purpose, specific items, estimated cost, cost 

comparison, and rationale (See Section J, attachments for RIP and CTP templates). The 

Contractor shall not make any purchases without an approved RIP from the COR or an approved 

CTP from the CO. 

H.25 TRANSFER OF HARDWARE/SOFTWARE MAINTENANCE AGREEMENTS 
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If the Contractor acquires hardware/software maintenance support, all licenses, maintenance 

agreements, and/or contractual rights to receive title shall be purchased in the AF client’s name 

and immediately turned over to the Government upon delivery to the client. The Government's 

liability to reimburse the Contractor for costs incurred from the acquisition of hardware/software 

maintenance support SHALL BE LIMITED to their Alliant contract indirect handling fee for 

ODCs. 

H.26 CONTRACTOR IDENTIFICATION 

As stated in 48 CFR Part 211.106, Purchase Descriptions for Service Contracts, Contractor 

personnel shall identify themselves as Contractor personnel by introducing themselves or being 

introduced as Contractor personnel and by displaying distinguishing badges or other visible 

identification for meetings with Government personnel. Contractor personnel shall appropriately 

identify themselves as Contractor employees in telephone conversations and in formal and 

informal written correspondence. 

H.27 INTELLECTUAL PROPERTY RIGHTS 

The existence of any patent, patent application or other intellectual property right that encumbers 

any deliverable must be disclosed in writing on the cover letter that accompanies the delivery. If 

no such disclosures are provided, "the data rights provisions in FAR 52.227-14 apply. 

H.28 MISSION CRITICAL CONTRACTOR PERSONNEL 

Mission critical Contractor personnel may be from any labor category. Mission critical 

Contractor personnel shall be present for duty during exercises, contingency operations, and 

shall provide direct war support. Mission critical Contractor personnel may be required to work 

extended hours, to include night shifts to support 24/7 operations. The intended duration of the 

extended hours is less than 30 days; however, it is event driven. Mission critical Contractors 

shall have family members enrolled in the NEO (Non-combatant Evacuation Operation) 

program at their respective installation, and shall comply with all requirements of the NEO 

program. Mission critical Contractor personnel shall complete all required training identified by 

the installation (i.e. nuclear, biological and chemical training). Mission critical Contractor 

personnel shall be billeted on-base if directed during exercises, contingency operations, or war. 

For example, currently there are two mission critical positions at 7
th

 AF at Osan AB, ROK. 

H.29 IMMUNIZATION OF CONTRACTOR PERSONNEL 

Contractor personnel may be required to obtain immunization for Anthrax, Small Pox, and other 

diseases and agents depending on the locations where personnel are assigned. 

H.30 INVITED CONTRACTOR STATUS FOR REPUBLIC OF KOREA AND JAPAN 

Contractor personnel are subject to Status of Forces Agreements (SOFA) for personnel 

assigned to Japan and the Republic of Korea. 
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H.31 INVITED CONTRACTOR OR TECHNICAL REPRESENTATIVE STATUS 

(USFK Reg. 700-19, 4 June 2007)  

This clause is inserted in its entirety: 

Contingency Conditions Clause 

CONTINUANCE OF PERFORMANCE DURING ANY STATE OF EMERGENCY  

IN THE REPUBLIC OF KOREA (ROK) 

Invited Contractor (IC) and Technical Representative (TR) status shall be governed by the U.S.-

ROK Status of Forces Agreement (SOFA) as implemented by United States Forces Korea 

(USFK) Reg 700-19, which can be found under the “publications” tab on the US Forces Korea 

homepage http://www.usfk.mil  

(a) Definitions. As used in this clause— 

“U.S. – ROK Status of Forces Agreement” (SOFA) means the Mutual Defense Treaty between the 

Republic of Korea and the U.S. of America, Regarding Facilities and Areas and the Status of U.S. 

Armed Forces in the Republic of Korea, as amended 

“Combatant Commander” means the commander of a unified or specified combatant command 

established in accordance with 10 U.S.C. 161. In Korea, the Combatant Commander is the 

Commander, United States Pacific Command. 

“United States Forces Korea” (USFK) means the subordinate unified command through which 

US forces would be sent to the Combined Forces Command fighting components. 

COMUSK means the commander of all U.S. forces present in Korea. In the Republic of Korea, 

COMUSK also serves as Commander, Combined Forces Command (CDR CFC) and 

Commander, United Nations Command (CDR UNC). 

“USFK, Assistant Chief of Staff, Acquisition Management” (USFK/FKAQ) means the principal 

staff office to USFK for all acquisition matters and administrator of the U.S.-ROK SOFA as 

applied to US and Third Country contractors under the Invited Contractor (IC) and Technical 

Representative (TR) Program (USFK Reg 700-19). 

“Responsible Officer” (RO) means A senior DOD employee (such as a military E5 and above or 

civilian GS-7 and above), appointed by the USFK Sponsoring Agency (SA), who is directly 

responsible for determining and administering appropriate logistics support for IC/TRs during 

contract performance in the ROK. 

“Theater of operations” means an area defined by the combatant commander for the conduct or 

support of specified operations. 

“Uniform Code of Military Justice” means 10 U.S.C. Chapter 47 

(b) General. 

(1) This clause applies when contractor personnel deploy with or otherwise provide support in 

the theater of operations (specifically, the Korean Theater of Operations) to U.S. military forces 

deployed/located outside the United States in— 

(i) Contingency operations; 
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(ii) Humanitarian or peacekeeping operations; or 

(iii) Other military operations or exercises designated by the Combatant Commander. 

(2) Contract performance in support of U.S. military forces may require work in dangerous or 

austere conditions. The Contractor accepts the risks associated with required contract 

performance in such operations. The contractor will require all its employees to acknowledge in 

writing that they understand the danger, stress, physical hardships and field living conditions 

that are possible if the employee deploys in support of military operations. 

(3) Contractor personnel are not combatants and shall not undertake any role that would 

jeopardize their status. Contractor personnel shall not use force or otherwise directly 

participate in acts likely to cause actual harm to enemy armed forces. 

(c) Support. 

(1) Unless the terms and conditions of this contract place the responsibility with another party, 

the COMUSK will develop a security plan to provide protection, through military means, of 

Contractor personnel engaged in the theater of operations when sufficient or legitimate civilian 

authority does not exist. 

(2)(i) All Contractor personnel engaged in the theater of operations are authorized resuscitative 

care, stabilization, hospitalization at level III military treatment facilities, and assistance with 

patient movement in emergencies where loss of life, limb, or eyesight could occur. 

Hospitalization will be limited to stabilization and short-term medical treatment with an 

emphasis on return to duty or placement in the patient movement system. 

(ii) When the Government provides medical treatment or transportation of Contractor 

personnel to a selected civilian facility, the Contractor shall ensure that the Government is 

reimbursed for any costs associated with such treatment or transportation. 

(iii) Medical or dental care beyond this standard is not authorized unless specified elsewhere 

in this contract. 

(iv) (3) Unless specified elsewhere in this contract, the Contractor is responsible for all other 

support required for its personnel engaged in the theater of operations under this contract. 

(d) Compliance with laws and regulations. The Contractor shall comply with, and shall 

ensure that its personnel supporting U.S Armed Forces in the Republic of Korea as specified 

in paragraph (b)(1) of this clause are familiar with and comply with, all applicable— 

(1) United States, host country, and third country national laws; 

(i) The Military Extraterritorial Jurisdiction Act may apply to contractor personnel if 
contractor personnel commit crimes outside the United States. 

(ii) Under the War Crimes Act, United States citizens (including contractor personnel) 

who commit war crimes may be subject to federal criminal jurisdiction. 

(iii) When Congress formally declares war, contractor personnel authorized to accompany 

the force may be subject to the Uniform Code of Military Justice. 
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(2) Treaties and international agreements; 

(3) United States regulations, directives, instructions, policies, and procedures; and 

(4) Orders, directives, and instructions issued by the COMUSK relating to force protection, 

security, health, safety, or relations and interaction with local nationals. Included in this list are 

force protection advisories, health advisories, area (i.e. “off-limits”), prostitution and human 

trafficking and curfew restrictions. 

(e) Pre-deployment/departure requirements. The Contractor shall ensure that the following 

requirements are met prior to deploying/locating personnel in support of U.S. military forces in 

the Republic of Korea. Specific requirements for each category may be specified in the statement 

of work or elsewhere in the contract. 

(1) All required security and background checks are complete and acceptable. 

(2) All contractor personnel meet the minimum medical screening requirements and have 

received all required immunizations as specified in the contract. In the Republic of Korea, all 

contractor employees subject to this clause shall comply with the same DoD immunization 

requirements applicable to Emergency Essential DoD civilians—INCLUDING ANTHRAX 

IMMUNIZATION. The Government will provide, at no cost to the Contractor, any Korean 

theater-specific immunizations and/or medications not available to the general public. 

(3) Contractor personnel have all necessary passports, visas, and other documents required to 

enter and exit a theater of operations and have a Geneva Conventions identification card from the 

deployment center or CONUS personnel office—if, applicable. 

(4) Country and theater clearance is obtained for contractor personnel. Clearance 

requirements are in DOD Directive 4500.54, Official Temporary Duty Abroad, DOD 

4500.54-G, DOD Foreign Clearance Guide, and USFK Reg 1-40, United States Forces 

Korea Travel ClearanceGuide. Contractor personnel are considered non-DOD 

personnel traveling under DOD sponsorship. 

(f) Processing and departure points. Deployed contractor personnel shall— 

(1) Under contingency conditions or under other conditions as specified by the Contracting 

Officer, process through the deployment center designated in the contract, prior to deploying. 

The deployment center will conduct deployment processing to ensure visibility and 

accountability of contractor personnel and to ensure that all deployment requirements are met; 

(2) Use the point of departure and transportation mode directed by the Contracting Officer; and 

(3) If processing through a deployment center, process through a Joint Reception Center (JRC) 

upon arrival at the deployed location. The JRC will validate personnel accountability, ensure 

that specific theater of operations entrance requirements are met, and brief contractor personnel 

on theater-specific policies and procedures. 

(g) Personnel data list. 

(1) The Contractor shall establish and maintain with the designated Government official a 

current list of all contractor personnel that deploy with or otherwise provide support in the 

theater of operations to U.S. military forces as specified in paragraph (b)(1) of this clause. The 
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Synchronized Predeployment and Operational Tracker (SPOT) is the designated automated 

system to use for this effort. This accountability requirement is separate and distinct from the 

personnel accountability requirement listed in the U.S–ROK SOFA’s Invited 

Contractor/Technical Representative Program (as promulgated in USFK Regulation 700-19). 

(2) The Contractor shall ensure that all employees on the list have a current DD Form 93, 

Record of Emergency Data Card, on file with both the Contractor and the designated 

Government official. 

(h) Contractor personnel. 

(1) The Contracting Officer may direct the Contractor, at its own expense, to remove and 

replace any contractor personnel who jeopardize or interfere with mission accomplishment or 

who fail to comply with or violate applicable requirements of this clause. Contractors shall 

replace designated personnel within 72 hours, or at the Contracting Officer’s direction. Such 

action may be taken at the Government’s discretion without prejudice to its rights under any 

other provision of this contract, including the Termination for Default clause. 

(2) The Contractor shall have a plan on file showing how the Contractor would replace 

employees who are unavailable for deployment or who need to be replaced during deployment. 

The Contractor shall keep this plan current and shall provide a copy to the Contracting Officer 

and USFK Sponsoring Agency (see USFK Reg 700-19) upon request. The plan shall— 

(i) Identify all personnel who are subject to U.S. or Republic of Korea military mobilization; 

(ii) Identify any exemptions thereto; 

(iii) Detail how the position would be filled if the individual were mobilized; and 

(iv) Identify all personnel who occupy a position that the Contracting Officer has designated as 

mission essential. 

(i) Military clothing and protective equipment. 

(1) Contractor personnel supporting a force deployed outside the United States as specified in 

paragraph (b)(1) of this clause are prohibited from wearing military clothing unless specifically 

authorized in writing by the COMUSK. If authorized to wear military clothing, contractor 

personnel must wear distinctive patches, arm bands, nametags, or headgear, in order to be 

distinguishable from military personnel, consistent with force protection measures and the 

Geneva Conventions. 

(2) Contractor personnel may wear military-unique organizational clothing and individual 

equipment (OCIE) required for safety and security, such as ballistic, nuclear, biological, or 

chemical protective clothing. 

(3) The deployment center, the Combatant Commander, or the Sponsoring Agency shall issue 

OCIE and shall provide training, if necessary, to ensure the safety and security of contractor 

personnel. 

(4) The Contractor shall ensure that all issued OCIE is returned to the point of issue, unless 

otherwise directed by the Contracting Officer. 

(j) Weapons. 



SECTION H – SPECIAL ORDER REQUIREMENTS 

 

Task Order Request GST0011AJ0048, PS20 PAGE H-22 

 

(1) If the Contractor requests that its personnel performing in the theater of operations be 

authorized to carry weapons, the request shall be made through the Contracting Officer to the 

COMUSK. The COMUSK will determine whether to authorize in-theater contractor personnel to 

carry weapons and what weapons will be allowed. 

(2) The Contractor shall ensure that its personnel who are authorized to carry weapons— 

(i) Are adequately trained; 

(ii) Are not barred from possession of a firearm by 18 U.S.C. 922; and 

(iii) Adhere to all guidance and orders issued by the COMUSK regarding possession, use, safety, 

and accountability of weapons and ammunition. 

(iv) The use of deadly force by persons subject to this clause shall be made only in self-defense, 

except: 

(v) Persons subject to this clause who primarily provide private security are authorized to use 

deadly force only as defined in the terms and conditions of this contract in accordance with 

USFK regulations and policies (especially, USFK Regulation 190-50). 

(vi) Liability for the use of any weapon by persons subject to this clause is solely the 

responsibility of the individual person and the contractor. 

(3) Upon redeployment or revocation by the COMUSK of the Contractor’s authorization to issue 

firearms, the Contractor shall ensure that all Government-issued weapons and unexpended 

ammunition are returned as directed by the Contracting Officer. 

 

(k) Evacuation. 

(1) In the event of a non-mandatory evacuation order, unless authorized in writing by the 

Contracting Officer, the Contractor shall maintain personnel on location sufficient to meet 

obligations under this contract. 

(l) Theater Specific Training. Training Requirements for IC/TR personnel shall be conducted in 

accordance with USFK Reg 350-2 Theater Specific Required Training for all Arriving Personnel 

and Units Assigned to, Rotating to, or in Temporary Duty Status to USFK. 

(m) USFK Responsible Officer (RO). The USFK appointed RO will ensure all IC/TR personnel 

complete all applicable training as outlined in this clause. 

(n) Changes. In addition to the changes otherwise authorized by the Changes clause of this 

contract, the Contracting Officer may, at any time, by written order identified as a change order, 

make changes in Government-furnished facilities, equipment, material, services, or site. Any 

change order issued in accordance with this paragraph shall be subject to the provisions of the 

Changes clause of this contract. 

(o) Subcontracts. The Contractor shall incorporate the substance of this clause, including this 

paragraph, in all subcontracts that require subcontractor personnel to be available to deploy with or 

otherwise provide support in the theater of operations to U.S. military forces deployed/stationed 

outside the United States in— 
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(1) Contingency operations; 

(2) Humanitarian or peacekeeping operations; or 

(3) Other military operations or exercises designated by the Combatant Commander. 

(p) The Contracting Officer will discern any additional GFE, GFP or logistical support necessary to 

facilitate the performance of the enhanced requirement or necessary for the protection of contractor 

personnel. These items will be furnished to the Contractor at the sole discretion of the Contracting 

Officer and may be provided only on a reimbursable basis. (End of clause) 

 

H.32 STATUS OF FORCES AGREEMENT (SOFA) AND LOGISTICAL SUPPORT IN 

JAPAN  

The Status of Forces Agreement between the United States and Japan (SOFA) governs the 

rights and obligations of the United States armed forces in Japan. Unless a Contractor is 

present in Japan solely to perform under a Contract with the United States for the sole 

benefit of the United States armed forces in Japan and is accorded privileges under SOFA 

Article XIV, it and its employees shall be subject to all the laws and regulations of Japan. 

Certain Contractor employees and their dependents not accorded privileges under SOFA 

Article XIV may be accorded privileges under SOFA Article I(b). Dependents of Contractors 

or of Contractor employees who receive SOFA Article XIV status do not receive SOFA status 

under SOFA Article XIV or SOFA Article I(b) based on their status as dependents. The 

Contractor shall comply with the instruction of the Contracting Officer concerning the entry of 

its employees, equipment, and supplies into Japan, and shall comply with all applicable 

Japanese laws and regulations as well United States Forces Japan (USFJ) and USFJ 

component policies and regulations during the performance of this Contract. 

H.33 SOFA ARTICLE XIV STATUS 

Contractors may apply for Article XIV status under the United States – Japan Status of Forces 

Agreement (SOFA). Contracts shall be prepared based on the assumption that SOFA Article 

XIV status will be granted by Government in consultation with the Government of Japan. If the 

Government determines that Contractor does not qualify for SOFA Article XIV status or that 

SOFA Article XIV status is otherwise inappropriate, an equitable adjustment shall be made to 

the cost/price and other appropriate terms of the Contract. Persons, including corporations 

organized under the laws of the United States, and their employees who are ordinarily resident in 

the United States and whose presence in Japan is solely for the purpose of executing Contracts 

with the United States for the benefit of the United States armed forces may acquire privileged 

status under SOFA Article XIV. Such Contractors and Contractor employees are eligible for 

agency privileges and benefits under the SOFA but otherwise remain subject to the laws and 

regulations of Japan. Neither SOFA Article XIV nor SOFA Article I(b) status and privileges 

extend to dependents of SOFA Article XIV Contractors or Contractor employees. 

(b) Procedures. 
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(1) Formal application for SOFA Article XIV status shall be made to HQ USFJ only after 

the Contract has been awarded and the Contractor’s place of operation in Japan has been 

determined. 

(2) A Contractor seeking SOFA Article XIV status for itself and its employees shall 

submit the following to the Contracting Officer as part of its Contract: 

(i) Proof that the Contractor is a person ordinarily resident in the United States 

or a corporation organized under the laws of the United States and that its presence in Japan is 

solely for the purpose of executing Contracts with the United States for the benefit of the United 

States armed forces; and 

(ii) Proof that the Contractor’s employees are persons ordinarily resident in the 

United States and that their presence in Japan is solely for the purpose of performing work under 

Contracts with the United States for the benefit of the United States armed forces. 

(3) The Contracting Officer shall make the initial determination whether the Contractor qualifies 

for SOFA Article XIV status. Upon a determination of qualification, the Contracting Officer 

shall forward a request for designation through component channels to Commander, United 

States Forces, Japan, ATTN: USFJ/J5, Unit 5068, APO AP 96328. The request shall include 

the items requested in subparagraph (b)(2), a full explanation of the necessity of using a United 

States Contractor, and relevant documentation. See USFJ Instruction 64-102 for further details. 

(4) HQ USFJ shall make the final determination on the Contractor’s SOFA Article 

XIV status upon consultation with the Government of Japan. 

(5) Upon receipt of HQ USFJ approval, the Contracting Officer shall issue Letters 

of Identification indicating SOFA Article XIV status has been granted to the Contractor and 

Contractor employees. 

(6) Once a Contractor has been designated under SOFA Article XIV, it is not necessary 

that it be re-designated if a follow-on Contract is awarded to that Contractor; provided the new 

Contract does not involve a material change from the work under which the SOFA Article XIV 

designation was originally granted and there is no significant delay between completion of the 

existing Contract and initiation of performance under the follow-on Contract. 

(c) SOFA Article XIV privileges and benefits. In accordance with SOFA Article XIV, 

paragraphs 3 through 8, upon certification by appropriate United States authorities as to their 

identity, such persons and their employees shall be accorded the following benefits of the SOFA. 

Note: Privileges and benefits afforded under SOFA Article XIV do not extend to 

dependents/family members. 

(1) Access to and movement between facilities and areas in use by the United States 

armed forces and between such facilities and areas and the ports or airports of Japan as provided 

for in SOFA Article V, paragraph 2; 
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(2) Entry into Japan and exemption from Japanese laws and regulations on 

the registration and control of aliens as provided for in SOFA Article IX; 

(3) Exemption from customs duties and other such charges on furniture and household 

goods for private use imported by person when they first arrive to work in Japan, vehicles and 

parts imported for private use, and reasonable quantities of clothing and household goods for 

everyday private use which are mailed into Japan through United States military post offices as 

provided for in SOFA Article XI, paragraph 3; 

(4) If authorized by the installation commander or designee, the right to use Navy 

exchanges, post exchanges, base exchanges, commissaries, messes, social clubs, theaters, 

newspapers and other non-appropriated fund organizations regulated by United States military 

authorities as provided for in SOFA Article XV; 

(5) The transmission into or outside of Japan of United States dollar or dollar instruments 

realized as a result of Contract performance as provided for in SOFA Article XIX, paragraph 2; 

(7) The use of postal facilities as provided for in SOFA Article XXI; Exemption from 

the laws and regulations of Japan with respect to terms and conditions of employment except that 

such exemption shall not apply to the employment of local nationals in Japan; 

(8) Exemption from taxes and similar charges of Japan on depreciable assets except 

houses, held, used, or transferred for the execution of Contracts referenced in subparagraph (a); 

(9) Exemption from taxation in Japan on the holding, use transfer by death, or transfer 

to person or agencies entitled to tax exemption under the SOFA, of movable property, tangible 

or intangible, the presence of which in Japan is due solely to the temporary presence of these 

persons in Japan, provided such exemption shall not apply to property held for the purpose of 

investment or the conduct of other business in Japan or to any intangible property registered in 

Japan. No exemption from taxes payable for the use of roads by private vehicles is provided 

under SOFA Article XIV; 

(10) Exemption from income or corporation taxes of the Government of Japan or any 

other taxing agency in Japan on any income derived under a Contract made in the United States 

with the Government of the United States in connection with the construction, maintenance or 

operation of any of the facilities or area covered by the SOFA. The provisions of this paragraph 

do not exempt such persons from payment of income or corporation taxes on income derived 

from Japanese sources; 

(11) Japan authorities have the right to exercise jurisdiction over SOFA personnel in 

relation to offenses committed in Japan and punishable by the law of Japan. In those cases in 

which the Japanese authorities have the primary right to exercise jurisdiction but decide not to do 

so, the United States shall have the right to exercise such jurisdiction as is conferred on it by the 

law of the United States. 

H.34 SOFA ARTICLE I(b) STATUS 
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Individuals including, but not limited to, technical advisors, consultants, entertainers serving 

under Contracts with the United States for the provision of services in support of U.S. armed 

forces in Japan, and whose presence is required in Japan to provide such services, may acquire 

SOFA status in Japan as part of the civilian component under Article I(b) of the SOFA. SOFA 

Article I(b) does not create a lawful status in Japan for any entity other than individuals (e.g., the 

company employing the individual). To qualify for SOFA status under SOFA Article I(b), such 

individuals must be: 

(1) United States nationals, 

(2) not ordinarily resident in Japan, 

present in Japan at the invitation of, and solely for the purpose of executing Contracts 

with, the United States for the benefit of the United States armed forces, and(4) not Contractors 

or employees of a Contractor whose presence in Japan is solely for the purpose of personnel 

must obtain a Letter of Identification from Contracting Officer to authorize entry into Japan 

under SOFA Article I(b) and to identify which Article I(b) privileges and benefits will be 

executing Contracts within the definition of SOFA Article XIV. 

(b) SOFA Article I(b) procedures. Contractor provided to each employee/dependent. Contractor 

shall, in writing, identify all Contractor personnel and accompanying dependents eligible for 

SOFA Article I(b) status to the Contracting Officer. 

(c) SOFA Article 1(b) privileges and benefits. Persons granted authority to enter Japan under 

SOFA Article I(b) and their dependents (defined as spouse, children under 21, and, if dependent 

for over half their support upon an individual having SOFA Article I(b) status, parents and 

children over 21) shall be accorded the following benefits of the SOFA. These privileges are 

personal to the employee/dependent and do not inure to the employer. 

(1) Access to and movement between facilities and areas in use by the United States 

armed forces and between such facilities and areas and the ports or airports of Japan as provided 

for in SOFA Article V, paragraph 2; 

(2) Entry into Japan and exemption from Japanese laws and regulations on the 

registration and control of aliens as provided for in SOFA Article IX; 

(3) Acceptance as valid by Japan, without a driving test or fee, a U.S. Forces, Japan 

Operator’s Permit for Civilian Vehicle as provided for in SOFA Article X. Issuance of such 

permit shall be subject to applicable military regulation; 

(4) Exemption from customs duties and other such charges on materials, supplies, and 

equipment which are to be incorporated into articles or facilities used by the United States 

armed forces furniture, household goods for private use imported by person when they first 

arrive to work in Japan, vehicles and parts imported for private use, and reasonable quantities of 

clothing and household goods for everyday private use which are mailed into Japan through 

United States military post offices as provided for in SOFA Article XI, paragraphs 2 and 3; 
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(5) Exemption from the laws and regulations of Japan with respect to terms and 

conditions of employment as provided for in SOFA Article XII, paragraph 7, except that 

such exemption shall not apply to the employment of local nationals in Japan; 

(6) Exemption from Japanese taxes to the Government of Japan or to any other taxing 

agency in Japan on income received as a result of their service with the United States armed 

forces as provided for in SOFA Article XIII. The provisions of Article XIII do not exempt such 

persons from payment of Japanese taxes on income derived from Japanese sources; 

(7) If authorized by the installation commander or designee, the right to use Navy 

exchanges, post exchanges, base exchanges, commissaries, messes, social clubs, theaters, 

newspapers and other non-appropriated fund organizations regulated by United States military 

authorities as provided for in SOFA Article XV; 

(8) The transmission into or outside of Japan of United States dollar or dollar instruments 

realized as a result of Contract performance as provided for in SOFA Article XIX, paragraph 2; 

(9) The use of postal facilities as provided for in SOFA Article XXI; 

(10) Exemption from taxation in Japan on the holding, use transfer by death, or transfer 

to person or agencies entitled to tax exemption under the SOFA, of movable property, tangible 

or intangible, the presence of which in Japan is due solely to the temporary presence of these 

persons in Japan, provided such exemption shall not apply to property held for the purpose of 

investment or the conduct of other business in Japan or to any intangible property registered in 

Japan. 

(11) Japan authorities have the right to exercise jurisdiction over SOFA personnel in 

relation to offenses committed in Japan and punishable by the law of Japan. In those cases in 

which the Japanese authorities have the primary right to exercise jurisdiction but decide not to do 

so, the United States shall have the right to exercise such jurisdiction as is conferred on it by the 

law of the United States. 

H.35 LOGISTIC SUPPORT 

Contractor, contractor personnel, and in the case of personnel granted SOFA Article I(b) 

status, dependents, shall, subject to availability as determined by the installation commander 

or designee, be provided logistic support including, but not limited to, the items below. 

(a) Navy, Base or Post Exchange, exchange service stations, theaters, and commissary (Article 

I(b) personnel/dependents and Article XIV personnel only); 

(b) Laundry and dry cleaning; 

(c) Military banking facilities (Article I(b) personnel/dependents and Article XIV personnel 

only); 
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(d) Transient billeting facilities; 

(e) Open mess (club) membership, as determined by each respective club (Article 

I(b) personnel/dependents and Article XIV personnel only); 

(f) Casualty assistance (mortuary services) on a reimbursable basis; 

(g) Routine medical care on a reimbursable basis for U.S. citizens and emergency medical 

care on a reimbursable basis for non-U.S. citizens; 

(h) Dental care, limited to relief of emergencies on a reimbursable basis; 

(i) Department of Defense Dependent Schools on a space-available and tuition-paying basis; 

(j) Postal support, as authorized by military postal regulations (Article I(b) personnel/dependents 

and Article XIV personnel only); 

(k) Local recreation services on a space-available basis; 

(l) Issuance of U.S. Forces, Japan Operator’s Permit (Article I(b) personnel/dependents 

and Article XIV personnel only); 

(m) Issuance of vehicle license plates (Article I(b) personnel/dependents and Article 

XIV personnel only). 

H.36  CONTINUED PERFORMANCE DURING CRISIS SITUATIONS 

1. Requirements: 

a. The requirements of this Contract have been identified as essential to the mission and 

operational readiness of US and Allied Forces operating worldwide; therefore, the Contractor 

may be required to perform this Contract during crisis situations including war, a state of 

emergency, or contingency operations subject to the requirements and provisions listed below. 

b. The Contractor shall be responsible for performing all requirements of this Contract 

notwithstanding crisis situations including the existence of any state of war, whether declared or 

undeclared, state of emergency, or contingency by the United States or foreign country, 

commencement of hostilities, internal strife, rioting, civil disturbances, or activities of any type 

which could endanger the welfare and security of US Allied Forces worldwide. Failure by the 

Contractor to perform may subject the Contractor to termination of this Contract for default. 

c. Crisis situations shall be determined by the overseas theater Commander-in-Chief 

or when Defense Readiness Condition (DEFCON) Three (3) is declared for that area. 

d. Continued performance hereunder may require an equitable adjustment; therefore, the 

Contractor shall segregate and separately identify all costs incurred in the Contract performance 
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during war, state of emergency or contingency operation. The Contractor shall notify the 

Contracting Officer of an increase or decrease in costs within sixty days after continued 

performance has been directed by the Contracting Officer, or within any additional period that 

the Contracting Officer approves in writing, but not later than the date of final payment under the 

Contract. The Contractor’s notice shall include the Contractor’s proposal for an adjustment and 

any data supporting the increase or decrease in the form prescribed by the Contracting Officer. 

As soon as practicable after receipt of the Contractor’s proposal, the parties shall negotiate a 

price adjustment to the Contract price. Failure to agree on any adjustment shall be handled as a 

dispute under the Dispute Clause. 

e. Contractor personnel will be integrated into Government contingency plans, and 

afforded the same rights, privileges, protection and priority as Government personnel. The 

Government will provide security, housing, and dining facilities for Contractor personnel should 

conditions warrant. It is the Government’s intent to provide employees with the same benefits and 

support provided or authorized to Government personnel under relevant sections of 5 U.S.C. and 

42 U.S.C. as further implemented in the Joint Travel Regulations/Federal Travel Regulations 

(JTR/FTR) and Department of State Standardized Regulations (DSSR) in effect during the 

assignment. If the Government is unable to provide such benefits and support, the Contractor will 

charge any costs associated with Contractor providing the benefits and support as other direct 

costs (ODC) to the applicable task as approved by the Government. The Contractor will segregate 

and separately identify all costs incurred as a result of this Contract provision. 

H.37  CONTINUANCE OF PERFORMANCE DURING ANY STATE OF  

EMERGENCY IN THE REPUBLIC OF KOREA (ROK) USFK 700-19 

The Government may direct the Contractor to perform in support of a war, contingency, or 

exercise, as provided by law or defined by the applicable Service Component Command. 

Additionally, the Contractor shall be responsible for performing all functions of this Contract 

during any declaration by the U.S. or Korea, of a state of emergency, or during internal strife, 

rioting, civil disturbances, or perils of any other type until released by the Contracting Officer. 

Contractor personnel under this Contract are considered emergency essential civilians (EEC) 

unless designated otherwise by the Contracting Officer. 

For all EEC personnel, the Contractor shall identify those employees having a U.S. military 

mobilization recall commitment. The Contractor shall submit to the Contracting Officer adequate 

plans for replacing those employees IAW DOD Directives 1200.7 and 1352.1. The Contractor is 

responsible for identifying those Korean Citizen employees having a mobilization or military 

recall commitment. The Contractor shall submit to the Contracting Officer either Republic of 

Korea approved exemptions for the identified employees or adequate plans for continuing 

performance of the Contract in the U.S. and/or ROK employees’ absence. 

During time of war, contingency, exercise or crisis, Contractor personnel will remain attached 

to the headquarters, USFK for management purposes in theater. USFKIFKAQ is the 

responsible office for all Invited Contractors covered by the U.S. — R.O.K. Status of Forces 

Agreement. The Contractor shall ensure that all Contractor employees will comply with all 
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guidance, instructions, and general orders applicable to U.S. Armed Forces and DOD civilians 

and issued by the Theater Commander or his/her representative. This will include any and all 

guidance and instructions issued based upon the need to ensure mission accomplishment, force 

protection and safety. The Contractor shall comply, and shall ensure that all deployed 

employees and agents comply, with pertinent Department of Army and Department of Defense 

directives, policies, and procedures, as well as federal statues, judicial interpretations and 

international agreements (e.g., Status of Forces Agreements, Host Nation Support Agreements, 

etc.) applicable to U.S. Armed Forces or U.S. citizens in the area of operations. The 

Contracting Officer will resolve disputes. The Contractor shall be responsible for providing 

employees who meet the physical standards and medical requirements for job performance in 

the designated theater of operations. The contracting officer may direct the Contractor, at the 

Contractor’s expense, to remove or replace any Contractor employee failing to adhere to 

instructions and general orders issued by the Theater Commander or his/her designated 

representative. The Contractor will replace employees within 72 hours, or as directed by the 

contracting officer, at Contractor expense, if the employee is to be removed or departs an area 

of operations without permission. Before deployment, the Contractor shall ensure that each 

Contractor employee completes a DD Form 93 (Record of Emergency Data Card), and returns 

the completed form to the contracting officer’s representative or designated government 

official. 

The Contractor shall report its employees entering and leaving the area of operations IAW 

theater policies (U.S. Invited Contractors see USFK Reg 700-19) or as directed by the 

Contracting Officer or his/her designated representative. Additionally, the Contractor shall report 

its employees in the area of operations by name and by location as required by theater policies. 

The Contractor will brief its employees regarding the potential danger, stress, physical hardships 

and field living conditions.. The Contractor will require all its employees to acknowledge in 

writing that they understand the danger, stress, physical hardships and field living conditions that 

are possible if the employee deploys in support of military operations. 

This clause does not define the obligations of the Government to provide logistic support to the 

Contractor personnel. Government logistic support to Contractor personnel is not contained 

within the scope of this Contract unless otherwise noted. Government obligations to Contractors 

during such circumstances are defined in DODI 3020.37 (Continuation of Essential DOD 

Contractor Services during Crisis); U.S. Forces Korea Regulations, SOFA provisions, Agency 

Supplements and Regulations. 

The Contracting Officer will discern any additional GFE, GFP or supplies necessary to facilitate 

the performance of the enhanced requirement or necessary for the protection of Contractor 

personnel. These items will be furnished to the Contractor at the sole discretion of the 

Contracting Officer. 

(END OF CLAUSE) 

H.38  DEFINITIONS (DODI 3020.37, NOV 06, 1990) E.2. ENCLOSURE 2 

E2.1.1. Crisis Situation. Any emergency so declared by the National Command Authority (NCA) 

or the overseas Combatant Commander, whether or not U.S. Armed Forces are involved, 

minimally encompassing civil unrest or insurrection, civil war, civil disorder, terrorism, 

hostilities buildup, wartime conditions, disasters, or international conflict presenting a serious 

threat to DoD interests. 
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E2. 1.2. Defense Readiness Condition  (DEFCON). A number or code word indicating 

the readiness posture of a unit for actual operations or exercises, as defined in JCS Pub 1-

02 (reference (i)). Also, called “state of readiness.” 

E2. 1.3. Essential Contractor Service. A service provided by a firm or an individual under 

Contract to the Department of Defense to support vital systems including ship’s owned, leased, 

or operated in support of military missions or roles at sea and associated support activities 

including installation, garrison, and base support serviced considered of utmost importance to the 

U.S. mobilization and wartime mission. That includes services provided to FMS customers under 

the Security Assistance Program. Those services are essential because of the following: 

E2.1.3.1. DoD Components may not have military or DoD civilian employees to perform these 

services immediately. E2.1.3.2. The effectiveness of defense systems or operations may be 

seriously impaired, and interruption is unacceptable when those services are not available 

immediately. 

E2.1.4. Foreign Military Sales  (FMS). That portion of U.S. security assistance authorized 

by Public Law 94-329 as amended (reference (j). 

E2.l.5. Trigger Mechanism.  Subject to CJCS oversight, and with recommendations by Defense 

Agencies, the cognizant Combatant Commander assesses the crisis situation in the specific area 

of operational responsibility in which Contractor employees are located, and the Combatant 

Commander or senior U.S. authority makes a decision to activate applicable plans, or when 

DEFCON 3 is declared for that area. 

E2.1.6. Vital Defense Systems and Associated Support Activities 

E2.1.6.1. Command, control, communications, and intelligence (C3I) systems, including tactical 

and strategic information, intelligence collection, and computer systems. 

E2.1.6.2 Selected operational weapons systems, including those being brought into the DoD 

inventory, international customer inventory, or fielded systems undergoing major modifications. 

E.2.1.6.3. Operational logistics support of the systems described in paragraphs E2.1.6.1. and 

E2.1.6.2, above, medical services, noncombatant evacuation activities, and other wartime 

services if determined vital to mission continuance by the Component Commander. 

H.39 NONCOMBATANT EVACUATION OPERATIONS (NEO) 

In the event of a disaster or war in Japan or Korea, the Contractor and its dependents (if 

applicable) will be offered NEO coverage.
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NOTE: The section numbers in this Task Order correspond to the section numbers in the Alliant 

Contract. Section I of the Contractor’s Alliant Contract is applicable to this Task Order and is 

hereby incorporated by reference. In addition, the following applies: 

 

I.2 FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) SOLICITATION 

CLAUSES (http://www.acquisition.gov/far/) 

This task order incorporates one more clauses by reference with the same force and effect as if 

they were given in full text. Upon request the Contracting Officer will make their full text 

available. Also, the full text of a provision may be accessed electronically at these addresses: 

FAR website: https://www.acquisition.gov/far/ 

GSAM website: https://www.acquisition.gov/gsam/gsam.html 

CLAUSE NO CLAUSE TITLE DATE 

52.211-8 Time of delivery, Alternate III (Apr 1984) 

52.242-15 Stop-work order, Alternate I (Apr 1984) 

52.215-21 Requirements For Cost Or Pricing Data Or (Oct 1997) 

Information Other Than Cost Or Pricing 

Data – Modifications 

52.216-8 Fixed Fee (Mar 1997) 

52.219-8 Utilization Of Small Business Concerns (May 2004) 

52.219-9 Small Business Subcontracting Plan (Jan 2002) 

52.223-15 Energy Efficiency In Energy Consuming (Dec 2007) 

Products 

52.223-16 IEEE 1680 Standard For The Environmental (Dec 2007)  

Assessment Of Personal Computer 

Products 

52.227-15 Representation Of Limited Rights Data (Dec 2007)  

And Restricted Computer Software 

52.227-17 Rights In Data Special Works (Jun 1987) 

52.227-21 Technical Data Declaration Revision (Jan 1997) 

And Withholding Of Payment – Major 

Systems 

52.228-3 Workers’ Compensation Insurance (Defense Base Act) (Apr 1984) 

52.232-18 Availability of Funds (Apr 1984) 

52.232-20 Limitation of Costs (Apr 1984) 

52.232-22 Limitation of Funds (Apr 1984) 

52.233-4 Applicable Law for Breach of Contract Claim (Oct 2004) 

52.244-6 Subcontracts For Commercial Items (Sep 2006) 

52.246-3 Inspection of supplies – Cost reimbursement (May 2001) 

52.246-5 Inspection of services – Cost reimbursement (Apr 1984) 

52.246-11 Higher-level contract quality requirement (Feb 1999) 
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52.246-15 Certificate of conformance (Apr 1984) 52.251-1

 Authorization To Use Government Supply (Apr1984) 

Sources 

FAR Clauses in Full Text 

52.217-8 Option to Extend Services (Nov 1999) 

The Government may require continued performance of any services within the limits and at the 

rates specified in the contract. These rates may be adjusted only as a result of revisions to 

prevailing labor rates provided by the Secretary of Labor. The option provision may be exercised 

more than once, but the total extension of performance hereunder shall not exceed 6 months. The 

Contracting Officer may exercise the option by written notice to the Contractor at any time prior 

to contract expiration. (End of clause) 

52.217-9 Option to Extend the Term of the Contract (Mar 2000) 

(a) The Government may extend the term of this contract by written notice to the Contractor 

within 15 days prior to expiration; provided that the Government gives the Contractor a 

preliminary written notice of its intent to extend at least 30 days before the contract expires. The 

preliminary notice does not commit the Government to an extension. (b) If the Government 

exercises this option, the extended contract shall be considered to include this option clause. (c) 

The total duration of this contract, including the exercise of any options under this clause, shall 

not exceed sixty (60) (months). (End of clause) 

52.237-3 Continuity of Services (Jan 1991) 

(a) The Contractor recognizes that the services under this Contract are vital to the Government 

and must be continued without interruption and that, upon expiration, a successor, either the 

Government or another Contractor, may continue them. The Contractor agrees to—(1) Furnish 

phase-in training; and (2) Exercise its best efforts and cooperation to effect an orderly and 

efficient transition to a successor. 

(b) The Contractor shall, upon the Contracting Officer’s written notice, (1) furnish phase-in, 

phase-out services for up to 90 days after this Contract expires and (2) negotiate in good faith a 

plan with a successor to determine the nature and extent of phase-in, phase-out services required. 

The plan shall specify a training program and a date for transferring responsibilities for each 

division of work described in the plan, and shall be subject to the Contracting Officer’s approval. 

The Contractor shall provide sufficient experienced personnel during the phase-in, phase-out 

period to ensure that the services called for by this Contract are maintained at the required level 

of proficiency. 

(c) The Contractor shall allow as many personnel as practicable to remain on the job to help 

the successor maintain the continuity and consistency of the services required by this 

Contract. The Contractor also shall disclose necessary personnel records and allow the successor 

to conduct on-site interviews with these employees. If selected employees are 

agreeable to the change, the Contractor shall release them at a mutually agreeable date and 

negotiate transfer of their earned fringe benefits to the successor. 
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(d) The Contractor shall be reimbursed for all reasonable phase-in, phase-out costs (i.e., costs 

incurred within the agreed period after Contract expiration that result from phase in, 

phase-out operations) and a fee (profit) not to exceed a pro rata portion of the fee (profit) under 

this Contract. (End of clause) 

I.3 GENERAL SERVICES ADMINISTRATION ACQUISITION MANUAL (GSAM), 

CLAUSES INCORPORATED BY REFERENCE  

CLAUSE NO CLAUSE TITLE DATE  

552.232.25 Prompt Payment Clause (Nov 2009) 

I.15 DEFENSE FEDERAL ACQUISITION REGULATION SUPPLEMENTS (DFARS) 

CLAUSES INCORPORATED BY REFERENCE  

CLAUSE NO CLAUSE TITLE DATE 

252.204-7004 Required Central Contractor Registration (Nov 2001) 

252.209-7004 Subcontracting With Firms That Are Owned or (Dec 2006) 

 Controlled by the Government of a Terrorist Country  

252.225-7043 Antiterrorism / Force Protection Policy for (Mar 2006) 

 Defense Contractors Outside the United States  

252.227-7013 Rights in Technical Data - (Nov 1995) 

 Noncommercial Items  

252.227-7014 Rights in Noncommercial Computer (Jun 1995) 

 Software and Noncommercial Computer  

 Software Documentation  

252.227-7016 Rights in Bid or Proposal Information (Jun 1995) 

252.227-7019 Validation of Asserted Restrictions - (Jun 1995) 

 Computer Software  

252.227-7020 Rights in Special Works (Jun 1995) 

252.227-7028 Technical Data or Computer Software (Jun 1995) 

 Previously Delivered to the Government  

252.246-7001 Warranty of Data (Mar 2003) 
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NOTE: The section numbers in this Task Order correspond to the section numbers in the Alliant 

contract. Section J of the Contractor’s Alliant contract is applicable to this Task Order and is 

hereby incorporated by reference. In addition, the following applies: 

J.1 LIST OF ATTACHMENTS 

Attachment A Monthly Status Report 

Attachment B Corporate Non-Disclosure Agreement (electronically attached .doc) 

Attachment C DD 254 (electronically attached .pdf) 

Attachment D Travel Authorization Template (electronically attached .xls) 

Attachment E Consent to Purchase Template (electronically attached .xls) 

Attachment F Employee/Contractor Non-Disclosure Agreement (electronically attached 

.doc) 

Attachment G Problem Notification Report 

Attachment H GeoBase Strategy Document (electronically attached .pdf) 

Attachment I Project Staffing Plan Template (To be removed at time of award) 

Attachment J Key Personnel Qualification Matrix (To be removed at time of 

award) 

Attachment K List of Acronyms 

Attachment L PACAF Network Topology (electronically attached .ppt) 

Attachment M AFGSC Network Topology (electronically attached .pdf) 

Attachment N Request to Initiate Purchase (electronically attached .xls) 

Attachment O Written Notification of Acceptance or Rejection (electronically attached 

.doc) 

Attachment P QASP V2_2011.12.14 (electronically attached .doc) 

Attachment Q PACAP/AFGSC Background Documentation 
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ATTACHMENT A 

MONTHLY STATUS REPORT – SAMPLE  

(MONTH AND YEAR) 

Task Order Number  

Prepared by:  

Reporting Period:  

Page 1 of __ 

Monthly Status Report 

Work Planned for the Month  

Work Completed During the Month  

Work Not Completed During the Month 

Work Planned for Next Month  

Task Order Meetings  

Indicate the meeting date, meeting subject, persons in attendance and duration of the 
meeting. 

Deliverable Status  

Issues/Questions/Recommendations 

Risks  

Indicate potential risks, their probability, impact, and proposed mitigation strategy. 
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ATTACHMENT B  

Corporate  

Corporate Non-Disclosure Agreement  

Non-Disclosure.d 



(b) (4)



SECTION J – LIST OF ATTACHMENTS 

Task Order Request Task Order # GST0011AJ0048, PS20 Page J-5 

 
 

 

ATTACHMENT D 

TRAVEL AUTHORIZATION TEMPLATE 
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ATTACHMENT E 

CONSENT TO PURCHASE TEMPLATE 
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Addendum to 

ATTACHMENT F 

EMPLOYEE / CONTRACTOR NDA 

Corporate NDA t 
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ATTACHMENT G 

PROBLEM NOTIFICATION REPORT 

 
TASK ORDER NUMBER: DATE:  

    

1. Nature and sources of problem: 

2. COTR was verbally notified on: (date) __________________  

3. Is action required by the Government? Yes_____ No_____ 

4. If YES, describe Government action required and date required: 

5. Will problem impact delivery schedule? Yes_____ No _____  

6. If YES, identify what deliverables will be affected and extent of delay: 

7. Can required delivery be brought back on schedule? Yes_____ No_____ 

8. Describe corrective action needed to resolve problems: 

9. When will corrective action be completed? 

10. Are increased costs anticipated? Yes_____ No_____ 

11. Identify amount of increased costs anticipated, their nature, and define 

Government responsibility for problems and costs: 
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se_Strategy_Doc 

ATTACHMENT H 

GEOBASE STRATEGY DOCUMENT
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ATTACHMENT I 

PROJECT STAFFING PLAN TEMPLATE 

Name Proposed  

Labor Category 

Key 

Yes 

or 

No 

Clearance  

Level 

Description of  

Proposed  

Function 

ESTIMATED  

HOURS for  

CLIN 0001A 

ESTIMATED  

HOURS for  

CLIN 0001B 

Totals 

[enter  
name] 

Program  
Manager 

Yes US Final  
Secret 

[enter  
description] 

[enter hours] [enter hours]  

[enter  

name] 

GIS Analyst No US Final  

Secret 

[enter  

description] 

[enter hours] [enter hours]  

.. .. .. .. .. .. ..  

.. .. .. .. .. .. ..   

This table shall include level of effort for both key and non-key positions. Provide a staffing table for both the base period and option year labor CLINs. If names are 

unknown at this time for non-key personnel, the Offeror can list names as TBD; names shall be listed for the task order Key Personnel. Each Offeror staff member 

proposed must have a separate row to allow for identification of the number of people proposed by labor category. 
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ATTACHMENT J 

KEY PERSONNEL QUALIFICATIONS MATRIX 

KEY PERSONNEL QUALIFICATIONS MATRIX (Use one table per each Key Person  

per qualifications for specific Functional Area proposed) 

Proposed Personnel Name: [Enter Name] 

Proposed Position per Section H.2 Key Personnel: [Enter Key Personnel Position] 

Proposed Offeror Labor Category (per Price Proposal) [Enter Proposed Labor Category] 

Offeror employee or contingent hire: [Enter offeror employee or contingent hire] 

Requirements 

Place of Work  

& Client if  

Appropriate 

Dates for each  

cited Ref.  

(month/year)  

begin & end 

Years of  

experience 
Official Title 

Description of exp. For each cited position, as  

they apply to the desired qualifications 

Qualifications per Key Person stated 

in Section H.2 Key Personnel 
     

[Enter Criteria 1]      

[Enter Criteria 2]      
.....      
.....      
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ATTACHMENT K 

ACRONYM LIST 

Acronym Definition 

56RMO 56
th

 Range Management Office at Luke AFB 

A6 Air Force “A-Staff” Structure – A6 include Communications Mission 

Support functions 

A7 Air Force “A-Staff” Structure – A7 include Civil Engineering Mission 
Support functions 

AAS Assisted Acquisition Services 

AB Air Base 

AETC Air Education and Training Command 

AF Air Force 

AFB Air Force Base 

AFCESA Air Force Civil Engineer Support Agency 

AFI Air Force Instruction 

ASG Air Support Group 

AFGSC Air Force Global Strike Command 

AFSOC Air Force Special Operations Command 

AK Alaska 

AOR Area of Responsibility 

APO American Post Office 

ASPRS American Society for Photogrammetry and Remote Sensing 

ATTN Attention 

AZ Arizona 

BRAC Base Realignment and Closure 

C3I Command, Control, Communications, and Intelligence 

C4ISP Command, Control, Communications, and Computers Installation Support 

Plan 

CAF Contract Access Fee 

Acronym Definition 

CAM Control Account Manager 

CDR CFC Commander, Combined Forces Command 

CDR UNC Commander, United Nations Command 

CE Civil Engineer 

CES Civil Engineer Squadron 

CFR Code of Federal Regulations 

CIP Common Installation Picture 

CJCS Chairman Joint Chiefs of Staff 

CLIN Contract Line Item Number 
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CM Configuration Management 

CO Contracting Officer 

COB Co-located Operating Base 

COLA Cost of Living Adjustment 

COMUSK Commander, United States Forces Korea 

CoN Certificate of Networthiness 

CONEMP Concept of Employment 

CONOPS Concept of Operations 

CONUS Continental United States 

COR Contracting Officer’s Representative 

CORS Continually Operating Reference Stations 

COTS Commercial-Off-The-Shelf 

CPFF Cost Plus Fixed Fee 

CR Cost Reimbursable 

CS Communications Squadron 

CtO Certificate to Operate 

CTP Consent to Purchase 

DD Defense Department 

DEFCON Defense Readiness Condition 

DFAR Defense Federal Acquisition Regulations 

DGMP DISDI Geospatial Metadata Profile 

DISDI Defense Installation Spatial Data Infrastructure 

Acronym Definition 

DOD Department of Defense 

DODI Department of Defense Instruction 

DSSR Department of State Standardized Regulations 

EAN Employee Action Notice 

EEC Emergency Essential Civilians 

EIT Electronic and Information Technology 

ERDAS Earth Resources Data Analysis System 

ESRI Environmental Systems Research Institute, Inc. 

FAR Federal Acquisition Regulations 

FAS Federal Acquisition Service 

FCL Facility Clearance 

FEDSIM The Federal Systems Integration and Management Center 

FF Fixed Fee 

FGDC Federal Geographic Data Committee 

FMS Foreign Military Sales 

FOB Free On Board 

FOL Forward Operating Location 

FTE Full Time Equivalent 

FTR Federal Travel Regulations 

G&A General & Administrative 

GeoBase Not an Acronym 

GIO Geo Integration Office 
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GIS Geographic Information Systems 

GFE Government Furnished Equipment 

GFI Government Furnished Information 

GFP Government Furnished Property 

GPS Global Positioning System 

GS General Service 

GSA General Services Administration 

GSD Geospatial Services Division 

GUARNG Guam Army National Guard 

Acronym Definition 

HAF Headquarters Air Force 

HI Hawaii 

HOLA Housing Allowance 

HQ Headquarters 

HW Hardware 

IA Interagency Agreeement 

IAT Information Assurance Technical 

IAW In Accordance With 

IGI&S Installation Geospatial Information & Services 

IMS Internet Map Server 

ISO International Standards Organization 

IC Invited Contractor 

IT Information Technology 

IVT Installation Visualization Tool 

JAVA Not an Acronym 

JBER Joint Base Elmendorf-Richardson 

JTR Joint Travel Regulations 

LA Louisiana 

MAJCOM Major Command 

MOB Main Operating Base 

MSR Monthly Status Report 

NAC National Agency Check 

NAF Numbered Air Forces 

NEO Non-combatant Evacuation Operation 

NEPA National Environmental Policy Act 

NGA National Geospatial-Intelligence Agency 

NSP Not Separately Priced 

NLT No Later Than 

NTE Not To Exceed 

OCI Organizational Conflict of Interest 

OCONUS Outside Continental United States 

Acronym Definition 

ODC Other Direct Costs 

PACAF Pacific Air Forces 

PM Program Manager 
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PMP Program Management Plan 

PMR Program Management Review 

PNR Problem Notification Report 

POC Point of Contact 

POSC Pacific Operations Support Center 

PPR Periodic Program Review 

PR/SERE Personnel Recovery/Survival, Evasion, Resistance and Escape 

PWS Performance Work Statement 

QCP Quality Control Plan 

QMS Quality Management System 

QM Quality Manual 

RFP Request for Proposal 

RIP Request to Initiate Purchase 

RMO Range Management Office 

RO Responsible Officer 

ROK Republic of Korea 

ROKAF Republic of Korea Air Force 

ROM Rough Order of Magnitude 

RtO Requests to Operate 

R&D Research & Development 

SA Sponsoring Agency 

SAF Air Force Secretariat 

SAR Security Action Request 

SAV Staff Assistance Visit 

SDSFIE Spatial Data Standards for Facilities, Infrastructure and Environment 

SOFA Status of Forces Agreement 

SOP Standard Operating Procedure 

SOW Statement of Work 

Acronym Definition 

SSAA System Security Authorization Agreements 

SW Software 

TAW Task Assignment Worksheet 

TO Task Order 

TOA Task Order Award 

TOR Task Order Request 

TPOC Technical Points of Contact 

TPW Travel Planning Worksheet 

TR Trip Report or Technical Representative 

T&M Time & Materials 

US United States 

USAF United States Air Force 

USFJ United States Forces Japan 

USFK United States Forces Korea 

FKAQ USFK/Assistant Chief of Staff, Acquisition Management 

USPACOM United States Pacific Command 
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VA Virginia 

WBS Work Breakdown Structure 
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ATTACHMENT L  

PACAF NETWORK TOPOLOGY 

_Nwork_Topol 
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ATTACHMENT M  

AFGSC NETWORK TOPOLOGY  
_Network_Topol  
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ATTACHMENT N 

Atch N - 

Request to Initiat 

REQUEST TO INITIATE PURCHASE 
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ATTACHMENT O  

Deliverable  

WRITTEN NOTIFICATION OF ACCEPTANCE OR REJECTION  

Acceptance-Reje 
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ATTACHMENT P 

QUALITY ASSURANCE SURVEILLANCE PLAN 

(QASP) 
GSC-QFOB-11-32390 

Installation GeoBase Support 

in support of: 

Pacific Air Forces (PACAF) and Air Force 

Global Strike Command (AFGSC) 
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ATTACHMENT Q 

PACAF/AFGSC Background Documentation 

See GSA eBuy RFQ#550469 at list of attachments. Added there, to the GeoBase RFQ, are two 

PACAF and one AFGSC supplemental documents. These are for information purposes only as the 

best information currently available. 
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